S FACT
f witagel s e cEeR fiftts

(HRT IRPR BT IH)
Thde-UIs! UNMe Had, SUNHSA- 683501, B!, HId

's‘-ﬁﬁ : soumya@factltd.com/ amrutha@factltd.com JeuSe: www.fact.co.in
BIH: 0484 - 2568123 / 2568122

5 - fAfaer ez g

A dt uca www.eprocure.gov.in & HAIEIH I ﬁ'ﬁﬁf@ﬁ Y B 1%‘]? &ﬁlﬂaﬁq Tfaegeff a
dict FAfdee smifd &t St €1 gft Sl ufbar Faa siFasa @-dsfan) gt

gAY, g fawR, gigus, ok o, afe @i &), @ 3@ Rflder & ddy & @ di i
A 3R hac dadEe § SR fhdl S|

ST.- hae AR TomT, Jiaerdlg, B 3 AU FaRee (xarst, Rsfra, iR dReer) &
TATTAT|

fAfaer ¥ : 04031/2026-2027/E33542
3-fAfaer ams € : 2026_FACT 909772_1
diferai T B2 @t Sifaw fAfy iR 999 : 13.06.2026 BT 17.00 I1|

@)
IRy gsysd (QrE)d

faqi®: 22.05.2026




THE FERTILISERS AND CHEMICALS TRAVANCORE LIMITED
(A Government of India Enterprise)
FACT-PD ADMINISTRATIVE BUILDING, UDYOGAMANDAL- 683501, KOCHI, KERALA
E-mail: soumya@factltd.com / amrutha@factltd.com , Website: www.fact.co.in
Phone: 0484 - 2568123 / 2568122

NOTICE INVITING e-TENDER

Online competitive two bid tenders are invited for the following work through CPP portal
www.eprocure.gov.in. The complete bidding process will be online (e-tendering) only. All the
notifications, Time extension, Corrigendum, Addendum etc. if any, regarding this tenders
hereafter will be hosted in the CPP Portal and FACT website.

Work:- Installation of new fenestrations (Door, Window and Ventilator) at
FACT Cochin Division, Ambalamedu, Kochi.

Tender No :04031/2026-2027/E33542
e-tender ID :2026 _FACT 9097721

Last date & time for submission of bids: 13.06.2026 at 17.00 Hrs.

Date: 22.05.2026 sd/-
SM(Mat)C
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=} THE FERTILISERS AND CHEMICALS TRAVANCORE LTD.
%5 1 (WRe FIHR & 309) (A Government of India Enterprise)

PIONEERS IN PROGRESS U BTN UeR, JANTHEH, Bred - 683 501, W TR, WA

Regd Office: Eloor, Udyogamandal, Kochi-683501, Kerala Stale, India, Wabsite: www.facl.co.in CIN: L 24129KL 1943GOI000371

NOTICE INVITING e-TENDER

Encrypted Competitive rate, Single stage Two Bid Tenders containing the NAME OF WORK
and TENDER REFERENCE NUMBER are invited from reliable and experienced contractors of

sound financial standing by the Senior Manager (Materials)-Contracts, Materials dept., FACT.
Tenders received will be opened online on the due date and time. Tender details are given

below.,
1. Tender No : 04031/2026-2027/E33542
2. Name of Work : Installation of new fenestrations (Door, Window and Ventilator)
at FACT Cochin Division, Ambalamedu, Kochi.
3. Nature of Contract : Item rate
4. Earnest Money Deposit : Rs.25,000 /-
5. Validity of Tender : 6 Months
6. Period of Contract : 90 Days
7.Document Fee : Nil.
8. Last Date & time to upload : 13.06.2026, 17:00:00 Hrs
of e-Tender
9. Date, Time and Opening : 15.06.2026, 11:00:00 Hrs.
of Technical Bid
10. Pre-bid meeting dateand  : 01.06.2026, 11.00 Hrs at PD Conference hall, Udyogamandal.
Time

1. Details of Tender are available at e-procurement platform https://eprocure.gov.in.
Offers submitted other than on-line mode shall not be accepted. Time extensions,
Corrigendums, Addendums etc if any, will be hosted in the CPP e-procure website and
FACT website. The bidders are requested to visit the website regularly for
corrigendums, addendums, time extensions etc, if any.

2. All bidders shall be registered under GST and shall furnish their Registration documents
along with their Part-1 Technical bids. Bids of parties not registered are likely to be
rejected without assigning reasons.

3. The bidders shall comply with the prevailing statutory ESI/PF regulations for the
employees engaged by them.

4. Tenders not accompanied by EMD/Exemption certificate shall be rejected.

5. The right to accept the lowest or any other tender rests with FACT.

6. Contact details :
Phone: 0484-2568123, 0484-2568122 | Name: Mr. Ajino Anandh
Email:soumya@factitd.com, Phone: 0484-2568374/9497334230
amrutha@factltd.com Email: ajinoanandh@gmail.com

Date: 22.05.2026 :

7 & 7
Signature: ,(Q{/ g

Designation: SM(Mat)-C .I
Material Dept, FACT




ANNEXURE TO NIT

PRE-QUALIFICATION CRITERIA

Name of work: Installation of new fenestrations (Door, Window and Ventilator) at
FACT Cochin Division, Ambalamedu, Kochi.

Tender No: 04031/2026-2027/E33542
1.0 PRE-QUALIFICATION CRITERIA:

Only competent agencies with sound technical and financial capability meeting the
respective pre-qualification requirement stated hereunder shall be prequalified for the
Project.

The BIDDER shall be an Established CONTRACTOR who shall take single point
responsibility for execution of the complete project within the allocated area as
specified in the tender document.

No consortium will be allowed for bidding.
2.0 TECHNICAL CRITERIA:
2.1 EXPERIENCE CRITERIA

Definition of BIDDER: The entity responsible for quoting the complete job of
“INSTALLATION OF NEW FENESTRATIONS AT FACT-CD, AMBALAMEDU” and owning
single point overall responsibility for execution and completion of total job as per
requirements of tender.

2.1.1 The BIDDER should be and established CONTRACTOR and should possess experience
of having successfully completed works as given below during last seven (7) years:

a) Having experience in Civil or Civil maintenance works

b) Having experience in supply and installation of doors or windows or both in
India

c) The BIDDER shall have completed all works as (a) and (b) above but not
necessarily in a single work order.

2.2 The BIDDER/ CONTRACTOR shall have successfully completed in last seven (7) years
similar works of:

[) One work of value INR 19.00 Lakhs
OR

II) Two works of value INR 12.00 Lakhs each
OR

[1T) Three works of value INR 9.5 Lakhs each

Similar work means civil or civil maintenance works in India in a single work order.

3.0 TECHNO-COMMERCIAL EVALUATION

Only offers from Bidders meeting the specified PQ criteria shall be considered for
Techno-Commercial Evaluation.

4.0 GENERAL

4.1 The cutoff date for qualification of technical and experience criteria shall be the e-
publishing date of this tender. Any experience acquired subsequently will not be
considered.



ANNEXURE TO NIT

4.2 Bidder shall submit the following documents as proof for PQ Criteria:

a.

Copy of qualifying work order for such work with work order number and date
indicating the scope of work and value completed with all relevant technical and
other details.

Completion certificate from the Client certifying completed value, satisfactory
completion towards the work order of such project submitted above as proof.

4.3 The time period mentioned in above clauses shall be reckoned from the date of e-
publishing of this tender.

4.4 BIDDER shall submit all supporting documents, certificates and credentials etc. in
ENGLISH language only.

5.4 FINANCIAL CRITERIA:

Note:

L.

il.

a)

b)

d)

The bidder shall have an Average Annual Turnover of minimum Rs.8 Lakhs
during the last three years ending 31/03/2025. Copies of Balance Sheet and
Profit & Loss Accounts audited by a practicing Chartered Accountant / Certificate
of Turnover issued by a Practicing Chartered Accountant shall be submitted as
proof. If the audited financial statement for financial year 2024-2025 is not
available, then average turnover of last three years ending on 31/03/2024 shall
be considered for evaluation.

Bidder shall furnish a solvency certificate (original or copy duly attested by a
Notary) for a minimum of Rs.8 Lakhs from a Nationalised /Scheduled Bank along
with Part-A (Techno commercial) Bid. The Solvency Certificate issued shall be
dated after three months prior to the date of enquiry.

All Pre-qualification documents shall be submitted online in COVER-1 and shall
be complete in all respects, failing which the offer is liable to be rejected. The
originals of the documents should be produced at the time of evaluation, if asked
for.

FACT reserves the right to have the financial and other data/credentials claimed
by the bidder verified independently, if necessary by a third party. FACT also
reserves the right to ask for any other documents in case considered essential in
support of any of the PQ criteria or on the document submitted. If the
data/credentials furnished are found to be incorrect, FACT further reserve the
right to reject the particular tender.

FACT also reserves the right to reject any tender submitted by a party if it comes
to know suo moto of any adverse reports on the certified claim submitted by the
tenderer.

The technical bids of the bidders not meeting the pre-qualification criteria will
not be processed further and will stand rejected.

Note for micro & small enterprises and startups: Pre-qualification criteria specified
above shall also be applicable for micro & small enterprises and startups without any

relaxation.



FACT

Tender No.
CORPORATE INSTRUCTIONS TO BIDDERS
MATERIALS 04031/2026-2027/E33452
INSTRUCTIONS TO BIDDERS
1.0 The bidder shall study carefully the Pre-Qualification criteria, Scope of work and Special

1.1

1.2

1.3

1.4

1.5

1.6

2.0

3.0
3.1

requirements of the contract, Technical specifications, Instructions to Bidders, Proforma
contract with schedules along with all other tender documents. All conditions set out
there in shall be binding on the bidders unless conflicting with any conditions expressly
stated by FACT while accepting any bid in the event of such acceptance. Copy of the
Tender document shall be digitally signed by the bidders and shall accompany their Part-
A bids, signifying their acceptance of the same. Bidder shall also submit along with his
bid Pro forma on Information about Bidder and Bank transaction details duly filled and
signed with all details required therein and with all relevant documents.

Before submitting the bid, the bidder shall familiarise himself, about the details of the
work, operating conditions etc., collect all necessary data regarding the facilities available
at FACT Udyogamandal, and satisfy himself on all aspects relating to this work which he
has to execute. Claiming lack of knowledge shall not be a reason for exoneration of the
bidder of his contractual obligations or demand for increase in rate, in case a contract is
awarded to him.

Offers against this NIT shall be submitted online on e-Tendering portal
https://eprocure.gov.in, with valid digital signature certificate. Offers submitted on any
other platform or in any other mode or including e-mails, physical offers etc., SHALL NOT
be accepted.

All bidders are requested to register themselves on the above website with their valid
digital signature certificate. It is mandatory for bidder to have valid digital signature
certificate issued by any of the Certifying Authority approved by Govt. of India for
participating in the tender. The cost of digital signature certificate shall be borne by the
bidder. Bidders may refer “Bidders Manual Kit” available on the above website for
detailed information and instructions for registration, bid submission etc.

The bidder shall be prepared to commence the work from date of issue of LOI/ Work
Order.

In case of award of work, the Contractor shall obtain required license from the Labour
Department for employing his labourers, before commencement of the work. The
Contractor shall also ensure coverage of his labourers under the PF and ESI Acts as
applicable.

The offers of such bidders who meet PQ Criteria shall only be considered for techno-
commercial evaluation and opening of price bids.

Scope of Work: Scope of work as detailed separately.

Rates:

Bidder shall quote his rates for the work only as per the Price Bid Format (BOQ) attached.
Bidder shall quote for all items of work as per the Price Bid format. Bids not complying
with the above are liable to be rejected.
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FACT

CORPORATE INSTRUCTIONS TO BIDDERS Tender No.

MATERIALS

04031/2026-2027/E33452

3.2

4.0

7.0

7.1

The rate quoted for each item of work shall be inclusive of all costs towards statutory
levies and payments, all establishment costs, labour registration, wages paid to the
labourers, PF, ESI or other remittances on behalf of the labourers, accommodation and
transportation of their officers etc., but excluding GST. In case the applicability of GST is
not quoted explicitly in the offer by the Bidder, the offer will be considered as inclusive of
all liabilities of GST. FACT will not entertain any future claim in respect of GST against
such offers.

Submission of bids: The bid shall be submitted in two parts - Part- A Bid
(Prequalification cum Techno-commercial bid) and Part- B Price Bid (Price Bid in BOQ).

Part- A Bid (Pre-qualification cum Techno-Commercial bid): This bid shall contain the
following:

i. All documents of this tender including Special requirements of the contract,
Instructions to Bidders, General conditions, Unpriced Bid (Put tick mark on Quoted/
Not quoted), Compliance statement, ANNEXURES, FACT safety rules etc.

ii. Copy of GST registration certificate & PAN card

iii. Copy of Earnest Money Deposit (EMD) payment mentioned in NIT.

iv. Bidder should have experience in similar job as detailed in the Pre-Qualification

criteria and the copies scanned from originals to prove the qualification as detailed in
the pre-qualification criteria, shall be uploaded. The BIDDER SHALL PRODUCE THE
ORIGINALS OF THE DOCUMENTS FURNISHED ALONG WITH THE PART A OF THE
TENDER, AT ANY TIME, IF ASKED FOR, DURING THE EVALUATION OF PART A.

v. Solvency certificate as mentioned in the PQ criteria shall be uploaded in  Cover-1.
Original/ Notarised copy of Solvency certificate shall be submitted to the office of
SM(Mat)C, Corporate Materials, FACT PD admin building, Udyogamandal on or before

the due date of the Bid opening.

Part B: The BOQ in the part B of the tender document shall be filled with quoted rate, GST
Provisional Number and the SAC Code, which will be opened only after the Technical
evaluation, is completed.

FACT reserves the right to extend without giving any reason the last date for submission
and opening of bid. HOWEVER, ANY CHANGE IN THIS TENDER LIKE EXTENTION,
CANCELATION, ETC WILL BE EFFECTED ONLY IN THE CPP PORTAL

FACT reserves the right to reject any or all bids without assigning any reason whatsoever.
FACT’s decision in this regard shall be final and binding on the bidders.

FACT reserves the right to call tenders from other parties in addition to parties found
suitable by way of press advertisement under certain situation such as cartelisation or
number of such parties are less, price bids received are less, or quoted rates are high or
under any such circumstances which are detrimental to the interest of FACT, at its sole
discretion. Further, FACT reserves the right to add any number of parties and at any time,
to the suitable parties so considered by the company. The opinion of FACT in this behalf
will be final and binding on the bidders/contractors.
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FACT

CORPORATE INSTRUCTIONS TO BIDDERS Tender No.

MATERIALS

04031/2026-2027/E33452

8.0

8.1

8.2

8.3

8.4

8.5

9.0

9.1
9.2

9.3
9.4
9.5

9.6
9.7

Evaluation of bids: Bidders shall quote for all items of work in the Price Bid in excel
Format. Bids not complying with the above will not be considered. Evaluation of bids and
determination of the L1 bidder shall be based on the combined total value of all items of
work quoted by the bidder in the Price Bid Format including plates, tubes, structural,
pipes and fitting etc. The combined total value as above shall be computed based on the
rates quoted by the Bidder against each item and the corresponding quantities indicated.

The following conditions shall be considered in the evaluation of quotations:
a) Agreement with terms and conditions and schedules of Tender document;
b) Pre-qualification criteria
c) Price.

For bid evaluation, FACT shall make appropriate loadings to the quoted prices of Tenderer
towards deviations in Commercial conditions.

In case more than one bidder becomes L1, the contract will be finalised based on revised
lowest tendered amount which will be obtained from the L1 bidders. However, bidders
will not be allowed to increase any of the original rates quoted by them in the revised bid
submitted by them as above.

FACT reserves the right to reject any or all tenders without assigning any reason
whatsoever. FACT also reserves the right to negotiate with the lowest bidder.

This tender is non-divisible / non-splitable.

GST: The basic rate quoted by the Bidder for all the works as per this tender shall be
exclusive of applicable GST. GST rates applicable for each item shall be quoted separate
in the BOQ. GST, if applicable for the work as per any statutory notification, shall be
extra. If the GST is to be paid by the Contractor as per the relevant notification, he shall
arrange to remit the same to the concerned authority and FACT shall reimburse the
same to the Contractor based on documentary evidence. If the same is to be paid by
FACT, the above shall be done by FACT directly.

Please also arrange to submit the following
The GST registration Number and details. In the case of Provisional ID, GST Registration
Number shall be provided on receipt of the same.
Place of supply/Service
GST rates applicable for each item
HSN / SAC codes of each of the goods / services quoted in case of unregistered supplier,
a declaration to that effect with reason should be furnished.
FACT’s GST registration number in the state of Kerala is 32AAACT6204C1Z2.
The supplier/contractor shall confirm the following:
a) Submit GST compliant tax invoice to FACT with FACT’s GSTIN as 32AAACT6204C1Z2.
b) Shall ensure uploading the above invoice as per statute & File monthly returns in time
enabling FACT to claim the input tax credit.

9.8 GST charged by the supplier/contractor shall be released separately to the
supplier/contractor only after filing of the outward supply details &the monthly return
on GSTN portal by the supplier/contractor and on matching the input tax credit to such
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COISQ?JATE INSTRUCTIONS TO BIDDERS Tender No.
MATERIALS 04031/2026-2027/E33452

9.9

9.10

10.0

10.1

10.2

10.3

10.4

10.5

invoice with the corresponding details of outward supply of the supplier/contractor.

In case FACT incurs any liability (like interest, penalty etc.,) due to denial/reversal of
such input tax credit in respect of the invoice submitted by the supplier/contractor, for
the reasons attributable to the supplier/ contractor, the same shall be recovered from
the supplier/contractor

Further in case FACT is deprived of the input tax credit due to any reason attributable to
the supplier/contractor, the same shall not be paid or recovered if already paid to the
supplier/contractor.

EARNEST MONEY DEPOSIT:

EMD shall be remitted online through ‘State Bank Collect’ portal using the link given
below:

https://onlinesbi.sbi.bank.in/sbicollect/icollecthome.htm?corpIlD=9303&categoryName=
Earnest%20Money%20Deposit%20(EMD)%2FSD%20Remittance

The link is also available on of our website www.fact.co.in (Tenders = ‘Click Here to Pay
EMD/ Security Deposit’)

The bidder shall precisely indicate the Name of the bidder, Tender number and other
relevant details while making the online payment through ‘State Bank Collect’ and the
payment receipt generated shall be uploaded along with the tender document.

If the above link becomes inactive, EMD remittance may be facilitated via RTGS/NEFT. In
such cases UTR No./ scanned copy of the payment receipt may be submitted along with
the Part-A of the bid. Details of Bank A/c for remittance of EMD are given below:

Account Type : Cash Credit
Account No : 57017844467

IFS CODE : SBIN0070158
Name of Bank : State Bank of India
Branch : Udyogamandal
District : Ernakulam

State : Kerala.

Bids without EMD shall be rejected except in the following cases: EMD will be exempted
for Govt. Depts./ firms, public sector units, Micro and Small Enterprise units registered
under MSMED Act (subject to Declaration of Udyam Registration Numbers by the vendors
on CPP Portal and uploading the copy of latest valid Udyam Registration Certificate along
with their bid). Also EMD is exempted for government departments/PSUs /Khadi board/
registered labour contract cooperative societies, etc. as per applicable govt. directions, on
submission of valid documents in proof of the same.

No interest shall be paid on EMD.

If any bidder retracts from or revises his bid during its validity period or fails to submit
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Tender No.
CORPORATE INSTRUCTIONS TO BIDDERS
MATERIALS 04031/2026-2027/E33452

Security Deposit and execute the required Agreement if the contract is awarded or fails to
commence execution of the work on the stipulated date, the EMD/SD furnished shall be
liable to be forfeited without prejudice to FACT’s right to claim damages.

10.6 In case the bidder whose bid is accepted, fails to deposit the prescribed Security Deposit
or fails to execute the agreement or fails to commence the execution of the work within
the specified time, the contract issued to him is liable to be cancelled and the Earnest
money already deposited by the contractor shall be forfeited without any further
reference to the contractor and alternative arrangements made at the risk and cost of the
Contractor.

10.7 On the successful tenderer entering into an agreement and providing the Performance
Bond, the EMD will be released. EMD of unsuccessful bidders will be returned after
acceptance of a tender is finally settled.

10.8 Declaration of Udyam no on CPPP is mandatory; failing which bidders will not be able to
enjoy the benefits as per PP policy. Bidders will get the benefit of PP policy only if they
are MSE bidders at the time of submission of their offers.

10.9 Government of India has implemented Trade Receivable Discounting System (TReDS) to
address challenges faced by MSMEs in delayed payments from Government buyers.
TReDS is an online electronic institutional mechanism for facilitating the financing of
trade receivables of MSMEs through multiple financiers. FACT is registered on the TReDS
platform by Receivable Exchange of India Limited (RXIL), Mumbai. The MSME vendors
can avail the TReDS facility, if they want to.

11. The bids shall be valid for a period of number of days mentioned in the NIT from the
date of opening of Part-1 (Prequalification cum Techno-commercial) Bids, unless
otherwise mentioned in the NIT.

12. The bid shall be digitally signed by the bidder. Incomplete bids are liable to be rejected.

13. Enquiry documents are not transferable. Bidders shall meet all expenses in connection
with submission of his bid, attending the bid opening, meetings if required.

14. Bidder shall clearly indicate the time (number of days) required for mobilisation/
commencement of work from the date of Letter of Intent (LOI) / Work Order.

15. Work order shall be issued by Senior Manager, Materials department, FACT LTD,
Udyogamandal. The work shall be administered and executed by the Projects
Department, FACT-CD.

16. Any further information on site familiarization/ nature of work, if required by the
bidders, can be had from Asst. General Manager (Projects)CD (0484 - 2723302).

For any clarification on this enquiry, the Officer (Des)Mat-C, Phone No: 0484 2568122,
Contracts department, Corporate Materials, FACT-PD Administration Building,
Udyogamandal, Cochin, may be contacted.

17. The bidders are advised to get themselves informed of all the details they require before
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Tender No.
CORPORATE INSTRUCTIONS TO BIDDERS
MATERIALS 04031/2026-2027/E33452
submitting their bids.
18. For any disparity with the conditions, the TPS shall prevail.

19.

20.

21.

22.

Bids from bidders against whom any criminal case, enquiry or investigation/ report by
authorities like Vigilance, CBI etc., are pending in relation with FACT or bidders who are
defaulting contractors of FACT shall be disqualified and rejected.

FACT reserves the right to reject any or all bids without assigning any reasons
whatsoever, and / or based on the past unsatisfactory performance by bidders at FACT/
other PSEs/ Govt. Departments. The opinion of FACT regarding the same shall be final
and conclusive.

All tender documents should be signed digitally while uploading in CPP portal. All other
documents (PQ documents, financial documents, Compliance statement, Un-priced bid,
Deviation statement if any, ANNEXURE, Attachments if any etc.) shall be filled wherever
applicable, signed and seal affix and shall be uploaded in CPP portal. Scanned copy of
Solvency and EMD are also shall be uploaded in the portal.

ACCEPTANCE OF TENDER AND ISSUE OF LOI/WORK ORDER: The acceptance of the bid
will be intimated to the successful bidder, who will be called CONTRACTOR thereafter,
through a Letter Of Intent (LOI) or a Work Order. If an LOI is issued first, this will be
followed by a Work Order. The duplicate Copy of the Work Order will have to be returned
to FACT duly signed on all pages as token of acceptance of the Work Order. Within 15
Days from the receipt of LOI/Work Order whichever is issued first, the CONTRACTOR will
have to remit the required Security Deposit for the Work. Also as prescribed in the
LOI/Work Order/tender documents, the contractor will have to execute an agreement in
stamp paper of the required value as per the proforma prescribed by FACT for the
satisfactory performance of the contract. In case the CONTRACTOR fails to accept the
Work Order or fails to deposit the prescribed Security Deposit or fails to execute the
Agreement or fails to commence the execution of the work within the time specified in
the LOI/Work Order/Work to Proceed Notice, the LOI/Work Order issued will be
cancelled and the party will be disqualified from bidding for any contract with FACT for a
period of Three years from the date of notification.

23. PURCHASE PREFERENCE:
23.1 Being a WORKS CONTRACT, purchase preference as per ‘MSE PP Policy-2012’ is not

applicable for this job.

23.2. MAKE IN INDIA

23.2.1 Purchase preference shall be applicable only to Class 1 local suppliers (suppliers or
service providers whose goods, services or works offered for procurement has local
content equal to or more than 50%) in the manner specified in the latest Revision of
Public Procurement (Preference to Make in India) Order 2017, and amendments thereto,
subject to orders issued by Dept. of Fertilisers, Govt. of India.

23.2.2 For the purpose of extending purchase preference as in Cl. 23.2.1 above, margin of
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purchase preference shall be 20% or as defined in the above Orders, unless specified
otherwise in the Enquiry.

23.2.3 When supply/ service as per the tender is divisible in nature, Class 1 Local
Suppliers quoting within the price band prescribed in Cl.23.2.2 above shall be allowed to
supply/ execute a portion of the requirement as prescribed in the Make in India Order,
subject to conditions as mentioned therein.

23.2.4 When supply/ service as per the tender is non-divisible or non-splitable in nature,
Class 1 Local Suppliers quoting within the price band prescribed in CL23.2.2 above (in
ascending order) may be awarded full as prescribed in the Make in India Order, subject to
conditions as mentioned therein.

23.2.5 To claim benefits under Make in India Order, the bidder shall provide self-
certification or such other certificate(s) as prescribed in the Order, as applicable, that the
item offered meets the minimum local content and shall give details of the location(s) at
which the local value addition is made.

This tender is not divisible.

Whenever any portion of the “Special Requirement of the contract” or “Notice Inviting
Tender” (NIT) is repugnant to or at variance with any provision of this document
“Instructions to Bidders”, the respective provisions of “Special Requirement of the
contract” or “Notice Inviting Tender” (NIT) shall prevail. Similarly, whenever any
portion of the “Proforma Contract” is repugnant to or at variance with any provision of
this document “Instructions to Bidders”, the respective provisions of “Instructions to
Bidders” shall prevail.

THE ‘Original SOLVENCY CERTIFICATE/ Notarised copy of SOLVENCY CERTIFICATE’
shall reach the below address before the due date of the technical bid opening. (The
envelope should be super scribed with Tender Number and name of work).

Senior Manager (Mat)-Contracts
Corporate Materials

Petro Chemical Administrative Building,
FACT, Udyogamandal Complex
Udyogamandal, PIN 683501

PRPD. BY :AT CHKD. BY :SNK APPRD. BY :SNK Pg. No: 7

COROPRATE MATERIALS - FERTILISERS AND CHEMICALS )
CONTRACTS TRAVANCORE LIMITED @




FACT CORPORATE
MATERIALS - CONTRACTS FORM OF BID Page 1 of 1

Tender No : 04031/2026-2027/E33542 ATTACHMENT-II A

Senior Manager (Mat)-C

JOB: Installation of new fenestrations (Door, Window and Ventilator) at
FACT Cochin Division, Ambalamedu, Kochi.

Ref: Tender No: 04031/2026-2027/E33542
Sir,

Having examined the tender documents for the above named works including Special
requirements of the contract, Pre-qualification criteria, Instructions to Bidders and
Proforma Contract along with Schedules, we the undersigned offer to carry out the
above named works in accordance with the terms and conditions set forth in this
tender comprising the following documents:

1. Conditions of Tender and Instructions to Bidders, Special
requirements of the contract & TPS

2. Data furnished as per Attachment - II A to C

3. Proforma Contract along with Schedules

4. Selected deviations if any (Compliance Statement), Vendor Data Form
and Master Data (for new vendors).

Until such time a contract is executed, this tender together with any
later or amended tender as may be requested by you,
correspondence in writing between the parties and any minutes of
discussions shall constitute a binding contract between us.

Signature of Tenderer  teerteeeeerteeiteseeaeebeeteeraeaaeesneeraannas

Name & Position L et ettt —eetet et ata. ettt art———t—an,

Place & Date D ettt —eeeeeeeeeeeeea——aaeeeaennn———aaaaaannnn
WITNESS:

Name L ettt ettt eeaeertaetetntatnsaraesranansane
Position L e ————————————————————aaaeeeeeeeeauenn

Address L ——eeeeeeeeeeeeeeaeaaeeaaaraeeaeaeaaaaaas
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CONTRACTS BIDDER
Tender No: 04031/2026-2027/E33542 ATTACHMENT-II B

NAME OF WORK: Installation of new fenestrations (Door, Window and
Ventilator) at FACT Cochin Division, Ambalamedu, Kochi.

1. Following certificates to be uploaded online in original/ self-attested:
i. Documents mentioned in the PQ Criteria.

ii. Solvency Certificate (original or copy duly attested by aNotary) of minimum
Rs.8 Lakhs from a Nationalised/ Scheduled bank dated after the enquiry date indicating
amount to which the tenderer is solvent, to prove the Financial Capability to carry out
the Work tendered for. The Solvency Certificate issued shall be dated after three months prior to
the date of enquiry.

iii. Audited Balance Sheet and Profit-Loss statements for the last three years ending
31st March, 2025 including Profit & Loss account, Schedules, Notes on accounts, Auditors
report, Directors report etc. If the audited financial statements for financial year 2024-
2025 is not available, then average turnover of last three years ending on 31/03/2024
shall be considered for evaluation.

iv. GST Registration Certificate, PAN card.

2. Attach copies of Work Order with Schedule of Items of work as proof of similar work
experience.

3. Tenderer shall give INFORMATION OF SIMILAR WORKS done during the past seven
years for satisfying PQ Criteria with name of work, brief scope of work, initial & final
contract value and work completion period.

4. Tenderer shall give details of his PRESENT COMMITMENTS with details of work, initial
contract value, period of completion, name of client, expected date of completion,
percentage progress etc.

5. Tenderer shall submit the details of CONSTRUCTION PLANT AND EQUIPMENT
available with him for using in this work.

6. Tenderer shall attach his proposed SITE ORGANIZATION CHART in “FAMILY TREE”
form, showing the number and grades of field supervisory, administrative and craft
personnel to be employed in the works.

7. Tenderer shall attach resumes of all proposed KEY PERSONNEL of his organization to
be associated with the work, detailing their qualifications and experience over the past
10 years.

8. Detailed programme of work in PERT or BAR CHART form or a Statement form with
respect to FACT’S requirement high-lighting all important milestones to accomplish
satisfactory completion of WORK within the stipulated completion period.

FACT CORPORATE MATERIALS -CONTRACTS FACT




CORPORATE MATERIALS

CCONTRACTS FORM OF BID Page 1 of 1

Tender No : 04031/2026-2027/E33542 ATTACHMENT-I1I C

NAME OF WORK: Installation of new fenestrations (Door, Window and
Ventilator) at FACT Cochin Division, Ambalamedu, Kochi.

DETAILS REGARDING INPUT TAX

1.  Whether GST is applicable for this work - Yes/No
2. IfYes, bidder is requested to quote the GST extra as applicable.

3. IfNo, GST exemption certificate for a declaration that service is outside
the preview of GST is attached - Yes/No

Note:

1. Strike off whichever is not applicable

2. GST % shall be entered in the respective field in BOQ.

= FACT

FACT CORPORATE MATERIALS -CONTRACTS
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FACT CORPORATE

MATERIALS - PROFORMA CONTRACT

CONTRACTS

Page 1 of 29

Tender No.
04031/2026-2027/E33542

Name of work: Installation of new fenestrations (Door, Window and
Ventilator) at FACT Cochin Division, Ambalamedu, Kochi.
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ARTICLE-1 DEFINITIONS

The following expressions shall have the meanings specified against the respective item, wherever used in
this document, unless repugnant to the context and meaning thereof.

1

12

13

14

15

16

17

18

19
110
i1
112

CONTRACT means this Agreement including the Articles, Schedules, Annexes and Appendices as listed in
the List of Titles forming part hereof and any written amendments thereto executed by authorized
signatories on behalf of the parties hereto.

‘DATE OF CONTRACT’ means the Date on which CONTRACT is signed by either party after signature
by the other

'WORK' means all duties, responsibilities and obligations to be discharged by CONTRACTOR pursuant to
CONTRACT.

"EQUIPMENT' means any item of plant and machinery, equipment accessory or thing supplied by FACT to be
erected /installed by CONTRACTOR.

'PROJECT' means the facility being set up by OWNER as per details and location in
SCHEDULE-D.

'SITE' means the land in possession of OWNER where PROJECT is being set up and WORK is to
be performed by CONTRACTOR.

'INITIAL CONTRACT PRICE' means the value of WORK contracted initially as per
SCHEDULE- F and excluding value of EQUIPMENT, services and any material provide by FACT free
of cost to CONTRACTOR.

'CONTRACT PRICE' means the aggregate sum payable by FACT to CONTRACTOR for work performed as
per CONTRACT but excluding value of EQUIPMENT, services and any material provided by FACT free
of cost to CONTRACTOR.

'FACT REPRESENTATIVE' shall have same meaning as defined in Article-6,1 hereof.
'ENGINEER-IN-CHARGE!' shall have same meaning as defined in Article -6.2 hereof.
CONTRACTOR'S REPRESENTATIVE' shall have the same meaning as defined in Article-7 hereof.

'"ZERO DATE' means the date on which CONTRACTOR'S responsibilities for time-schedule
commences as defined in Article -4.1.

ARTICLE-2 PERFORMANCE BOND

21

2.2

Within fifteen (15) days of the ZERO DATE, CONTRACTOR shall provide FACT with a Bank Guarantee
as per Proforma given in SCHEDULE-L hereof, from a Nationalized Bank/ Scheduled Bank in India for a
sum calculated at ten percentage (10 %) of the initial Contract Price, towards security for due and faithful
performance of CONTRACTOR. The Bank Guarantee shall be kept valid until all obligations of
CONTRACTOR including the warranties vide Article-30 are fulfilled and a discharge certificate is issued by
FACT.

However, in case the amount of Performance Bond is less than Rs. 5,000- CONTRACTOR shall remit the
amount online through ‘State Bank Collect’ portal using the link given below:

https://onlinesbi.sbi.bank.in/sbicollect/icollecthome.htm?corpID=9303&categoryName=Earnest%20

Money%20Deposit%20(EMD)%2FSD%20Remittance

for a sum calculated at 10% of the initial Contract Price in lieu of the Bank Guarantee referred to in Article
- 2.1 within 15 days of ZERO DATE. No interest is payable by FACT to CONTRACTOR for such depositsNo
interest is payable by FACT to CONTRACTOR for such deposits
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The link is also available on of our website www.fact.co.in (Tenders = ‘Click Here to Pay EMD/
Security Deposit’).

ARTICLE-3 SCOPE OF SERVICES

31

32

3.3.

34.

35

3.6.

3.7.

CONTRACTOR shall carry out WORK as described in detail in SCHEDULE - A - Schedule of Work, all in
conformity with the drawings, specifications, codes, standards and instructions provided by FACT from
time to time or specified herein as applicable.

CONTRACTOR'S responsibility includes preparation of any detailed working drawings, cutting diagrams,
fabrication drawings and / or such other technical documentation as may be necessary to elaborate the
information provided by FACT in the manner described in Article - 5.4 hereof.

CONTRACTOR shall also purchase and provide for use in carrying out WORK, pre-fabricated or otherwise,
such items of materials and supplies as are required for carrying out WORK in addition to EQUIPMENT
and materials directly provided by FACT

The quantities indicated in SCHEDULE - A and / or Schedule - F are only approximate and
CONTRACTOR shall carry out all items of WORK in required quantities as per drawings and
specifications provided by FACT subject to provisions of Article -15 hereof.

Work shall be executed with all due diligence, in the manner specified herein, to the satisfaction of FACT-
REPRESENTATIVE within the time schedule agreed to herein for the respective item. CONTRACTOR
shall post at SITE appropriate number of qualified and competent supervisory staff for day-to day
supervision of work.

Workmen engaged by CONTRACTOR shall be qualified, experienced and competent for the respective item
of works and will be subject to craft-test prescribed by ENGINEER - IN -CHARGE. Where necessary,
supervisors and workmen engaged by CONTRACTOR shall hold licences / permits for carrying out the
respective work.

CONTRACTOR further undertakes to co-operate with FACT as well as other Contractors appointed by
FACT and operating at SITE and agrees to freely exchange technical information as may be reasonably asked
for by FACT

ARTICLE-4 TIME-SCHEDULE

4.1.

4.2.

CONTRACTOR shall carry out work in a phased manner and hand over the respective items to FACT after
carrying out such tests as are prescribed herein within the programme given in SCHEDULE B -
PROGRAMME OF WORK. The responsibilities of CONTRACTOR in respect of programme vide
SCHEDULE - B will be effective from the date on which Letter of Intent has been issued by FACT and indicated as
"ZERO DATE in the said SCHEDULE - B, provided that FACT gives CONTRACTOR, any mobilisation
advance if agreed to herein within 15 days of receipt from CONTRACTOR the related invoice along
with the Performance Bond vide Article - 2 hereof and the Bank Guarantee towards Security for such
advance payment vide Article -14 hereof both in the prescribed Proforma.

Time is the essence of CONTRACT and CONTRACTOR understands the necessity of achieving the
stage-wise targets in the specified sequence as set-forth in SCHEDULE - B and hereby undertakes to mobilise
the required resources and exercise due diligence to adhere to them. During the implementation of
CONTRACT, FACT may issue to CONTRACTOR, where applicable, instructions/ requirements in respect of
priorities and sequence in the overall interest of the PROJECT and CONTRACTOR shall fully co-operate
with FACT in following these instructions and submit to FACT detailed working programmes for
achievement of these, which shall be reviewed and approved by ENGINEER - IN - CHARGE.
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4.3.

44

4.5.

Within 30 days of ZERO DATE, CONTRACTOR shall give to FACT in triplicate a detailed programme for

assembling materials, submission of fabrication drawing/cutting diagrams, etc. mobilisation of Construction
Equipment, Tools and Tackles, mobilisation of skilled and unskilled labour in various categories /
disciplines at various phases of work, pre-fabrication in shop, pre-fabrication at SITE, assignment of
supervisory personnel and such other activities, matching with the Programme of work vide SCHEDULE -
B. In the event FACT is not satisfied that the programme proposed by contractor is adequate to meet
targets set forth in SCHEDULE-B, CONTRACTOR shall modify the programme suitably to the
satisfaction of FACT and carry out the activities accordingly.

CONTRACTOR recognizes possibility of inclement weather conditions at SITE and agrees to take all
reasonable precautions and measures necessary to permit execution of WORK as per agreed
programme despite such adverse conditions and CONTRACTOR shall not be entitled for any additional
payment what so ever, on this account.

CONTRACTOR shall not be entitled for extension of time - schedule for any reason whatsoever except
as provided in Articles -15.7,32.2 and 40.3 hereof.

ARTICLE-5 TECHNICAL DOCUMENTS

5.1.

53

54

55

56

The Technical Documents enclosed as part of SCHEDULE - C hereof are, unless otherwise specified,
preliminary and typical and are intended only to generally represent the nature of WORK to be executed.
FACT will be issuing to CONTRACTOR, from time to time, final and more detailed drawings and documents
as are listed in SCHEDULE-C as also new drawings whenever necessary to depict the scope of work.
CONTRACTOR shall execute WORK only based on documents bearing the stamp” GOOD FOR
CONSTRUCTION".

Documents once issued by FACT for construction may subsequently be revised without prejudice to
Article -15 hereof; and as soon as the revised issues are received CONTRACTOR shall withdraw the
previous issue from the field and return to FACT for cancellation.

CONTRACTOR shall carryout the WORK in strict conformity with the drawings, specifications and such
other documents and instructions provided by FACT and standards and codes of practice prescribed by FACT
for the respective items of WORK. Where FACT’s own standards are referred to, the same will be provided by
FACT; but where other published standards/codes of practice are prescribed, CONTRACTOR shall make
own arrangements to be equipped with copies of such documents for use in execution of WORK and failure to do
so shall be deemed negligence in performance of CONTRACT. In the event of any conflict or contradiction
between any two or more of the documents provided by FACT or between such documents and the prescribed
codes/standards, CONTRACTOR shall bring the same to the attention of ENGINEER - IN CHARGE as soon as
it is noticed by CONTRACTOR; and the decision of the ENGINEER - IN CHARGE shall be followed.

Wherever necessary CONTRACTOR shall prepare detailed working drawings, cutting diagrams,
fabrication drawings and/ or such other technical documents all in conformity with Technical Information
provided by FACT and as may be necessary for execution of WORK and submit same to FACT in required
number of copies well in advance in commencement of related WORK. FACT shall return one copy to
CONTRACTOR with comments, if any, within Ten (10) working days of receipt from CONTRACTOR
and CONTRACTOR shall execute WORK only based on documents reviewed / approved by FACT.
However, CONTRACTOR is solely responsible to ensure that WORK is executed as per designs, drawings,
specifications and other technical information provided by FACT and review /comments by
FACT in the aforesaid manner of CONTRACTOR'S ACTOR'S documents shall not absolve CONTRACTOR
of his responsibility

Installation of special items of EQUIPMENT shall be taken up only after thorough study of Manufacturer's
instructions for handling, assembly and installation, detailed circuit diagram, etc. as may be applicable as
per SCHEDULE - A and where such information is not received CONTRACTOR shall ask for the same.
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ARTICLE-6 FACT’s REPRESENTATIVE

6.1

6.2.1

6.3

All obligations under CONTRACT shall, unless otherwise specifically mentioned, be carried out through
Engineer-in-charge. The Engineer-in-charge at SITE shall be FACT's REPRESENTATIVE, and shall represent
FACT for all matters concerning this CONTRACT except as otherwise provided herein.

All instructions and orders to CONTRACTOR shall be issued by FACT’s REPRESENTATIVE and /or an
ENGINEER - IN CHARGE nominated by him and communicated in writing to CONTRACTOR'S
REPRESENTATIVE, if available at SITE or to CONTRACTOR at the address given in Article - 47. WORK shall
be executed under direction and to the satisfaction of the ENGINEER - IN CHARGE, all in accordance with the
provisions. CONTRACTOR shall proceed with WORK in accordance with the decisions, orders and / or
instructions issued by FACT’s REPRESENTATIVE or the ENGINEER - IN - CHARGE provided that,

i) If the CONTRACTOR shall without undue delay after being given a decision, order or instruction
otherwise than in writing, require it to be confirmed in writing, such decision, order or instruction shall
not be effective until written confirmation thereof has been received by CONTRACTOR, and

ii) If the CONTRACTOR disagrees with or questions a written decision, order or instruction given by
ENGINEER - IN CHARGE he may give notice in writing to ENGINEER - IN CHARGE within seven
(7) days of receipt of such decision, order or instruction stating reasons there for; but issue of such
notice shall not relieve CONTRACTOR of the obligation to proceed with WORK in accordance with the
decision, order or instruction in respect of which the notice has been issued, without prejudice to other
remedial measures provided herein.

FACT may change the FACT'S REPRESENTATIVE and/or ENGINEER IN CHARGE at any time, and shall
inform CONTRACTOR promptly, in writing, of such changes.

ARTICLE-7 CONTRACTOR’S REPRESENTATIVE

7.1

72

7.3

CONTRACTOR shall be represented at SITE by a technically qualified, competent and experienced
Engineer whose name along with qualification and experience shall be intimated to FACT in writing at least
2 weeks prior to commencement of CONTRACTOR'S activities at SITE for approval by FACT. The said
representative shall be present at SITE during working hours and any orders, instructions or other
communications delivered to him by FACT, FACT’s REPRESENTATIVE and / or ENGINEER- IN - CHARGE
shall be deemed to have been received by CONTRACTOR.

Any communication received by FACT from CONTRACTOR’S REPRESENTATIVE shall be deemed issued
by CONTRACTOR and shall be binding on CONTRACTOR.

CONTRACTOR shall not change the Representative at SITE without prior written approval of FACT

ARTICLE —8 CONTRACTOR TO INFORM HIMSELF

81

82

Certain information pertaining to SITE and considered relevant for the execution of WORK are given in
SCHEDULE - D - SITE CONDITIONS. Some of the information given therein are likely to be typical and
are intended only to give a general idea about SITE. CONTRACTOR is deemed to have visited the SITE and the
locality and to have gathered clear idea of the locality, weather conditions, access to SITE space availability, sub
- soil conditions, availability of materials, availability and terms of service by labour and such other
information that may have influence on execution of WORK.

CONTRACTOR is deemed to have carefully examined specifications, schedules and drawings and also to
have satisfied himself on the nature and extend of WORK to be executed before submission of a tender and
entering into CONTRACT.
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ARTICLE-9 SUPPLIES BY FACT

9.1

9.1.1

912

913

914

9.2

921

922

923
9.24

9.25

926

927

EQUIPMENT

EQUIPMENT and any materials to be provided by FACT will be issued by FACT and handed over to
CONTRACTOR at the place of storage. Place of storage will be FACT store at SITE or the open storage yard at
SITE or at ground level near the plant premises where EQUIPMENT is to be erected depending upon FACT
convenience and all moving and handling from the place of storage to the actual place of WORK or the
basement onwhich EQUIPMENT is to be erected, is tobe carried out by CONTRACTOR.

It is likely that EQUIPMENT stored out-door are in the packing case and CONTRACTOR shall have to
open the packing cases and inspect the items before taking over.

EQUIPMENT items, which are shipped in parts, will have to be assembled by CONTRACTOR prior to
installation. Any special tools provided by Manufacturer for this purpose will be made available to
CONTRACTOR against appropriate receipt; but all other tools and tackles will have to be provided by
CONTRACTOR. Special tools, if any provided by FACT shall be returned to FACT immediately after use.

EQUIPMENTS shall be handled by CONTRACTOR very carefully in a professional and workman like
manner. In the event of any damage to EQUIPMENT or part thereof due to negligence or use of wrong tool or
wrong practices in dismantling, handling, assembling and / or installation or careless storage after taking
over by CONTRACTOR, CONTRACTOR shall not only be liable to pay the cost of repair/ replacement but
also liquidated damages vide Article - 31 hereof for delay in completion of the related WORK beyond the
guaranteed date to the extent such delay as occurred on account of repair/ replacement.

MATERIALS

Materials issued by FACT (if any as per contract) for use in fabrication / installation by CONTRACTOR are
listed in SCHEDULE-E.

Materials will be issued to CONTRACTOR from FACT's Store at SITE against appropriate indent in the form
provided by FACT, countersigned by the ENGINEER - IN- CHARGE and transport from store to place of WORK
will have to be done by CONTRACTOR. CONTRACTOR shall hold such material in safe custody and shall
maintain proper accounts of its use. Such accounts shall be available for inspection by FACT, if required. No
material shall be removed from SITE without written approval of FACT.

Materials will be issued only during normal working hours of the SITE Store.

The maximum cutting allowance and wastages permissible for each item of material is shown in SCHEDULE -
Q. CONTRACTOR is not entitled to receive from FACT quantities in excess of those legitimately required
including the cutting allowance and wastages and FACT may refuse issue of excess quantities required
consequent to wastage in any manner by CONTRACTOR. In such cases CONTRACTOR may have to
make his own arrangements for the additional quantities, required at his own cost and carry out WORK within
the agreed time. However, FACT may issue such additional quantities, if available, and recover from the bills of
CONTRACTOR at rate specified for this purpose in SCHEDULE — E in the absence of such rates at FACT'S book
value or market rate whichever is higher, plus 15% thereof.

In case of urgency, FACT may at the request of CONTRACTOR and at the sole discretion of FACT issue to
CONTRACTOR any material required for the WORK but not included in SCHEDULE - E and cost of such
issues shall be paid by CONTRACTOR to FACT'S account in advance at price specified by FACT.

Any excess materials drawn by CONTRACTOR, but not used in WORK shall be returned to FACT'S Store at
SITE and receipt obtained; and credit will be given for the quantity so returned.

CONTRACTOR shall return to FACT the cut pieces and scraps of material issued by FACT as well as any
containers in which they are issued. Such items shall be properly accounted and delivered at the dump-yard
at SITE indicated by FACT and no credit will be given to CONTRACTOR on this account.




Page 9 of 29

FACT CORPORATE
FACT MATERIALS - PROFORMA CONTRACT Tender No.

CONTRACTS 04031/2026-2027 /E33542

9.2.8

9.29

In case it is observed that CONTRACTOR has used materials in quantity less than what is legitimately
required, and the ENGINEER - IN CHARGE is not satisfied with the reason given by CONTRACTOR,
CONTRACTOR shall have to dismantle the work so executed and re-do the same at no cost to FACT. In any
case the contract price will be adjusted for such short - usage.

FACT gives no assurance that material to be issued by FACT will be readily available as and when indented by
CONTRACTOR, CONTRACTOR is advised to give a monthly programme of his requirement for each
calendar month at - least 30 days prior to the first of the calendar month. This programme should indicate the
expected requirement in sizes, and quantities and the dates on which required. If CONTRACTOR fails to
take such advance action, he shall not be entitled for any extension of time - schedule consequent to delay
by FACT in issue of materials, even if such delay has affected WORK.

ARTICLE-10 MATERIALS BY CONTRACTOR

10.1

102

103

104

CONTRACTOR shall procure in time at his own cost and use in WORK all materials required in carrying out

WORK other than EQUIPMENT and materials issued by FACT vide Article - 9 hereof. Materials so procured
and brought to SITE shall be stored by CONTRACTOR at place allotted for the purpose by ENGINEER - IN -
CHARGE and security arrangements shall be made by CONTRACTOR. CONTRACTOR shall provide
such materials in sufficient quantities and in time so that WORK can be proceeded with uninterruptedly
and shall take advance action in procurement of items, which are in scarce supply or availability of which are
seasonal.

Materials provided by CONTRACTOR shall be brand new and of specification agreed to herein or as approved
by ENGINEER - IN - CHARGE. Materials brought to SITE shall be used in WORK only after approval
by ENGINEER - IN - CHARGE and if so required by him, CONTRACTOR shall provide test
certificates and / or samples for verifying the quality. Mill certificates covering physical and analytical
tests are to be produced as called for by ENGINEER - IN-CHARGE at no extra cost. If any further tests are to
be carried out CONTRACTOR shall arrange for the same at no additional cost to FACT. CONTRACTOR
shall declare the manufacturer's name of such materials and provide, if asked for, evidence relating to the
source and purchase there from. Decision by ENGINEER - IN - CHARGE shall be final and binding on
CONTRACTOR in respect of whether the material provided is conforming to agreed specification or not.

Rejected material shall be removed by CONTRACTOR from SITE immediately.

Approval by ENGINEER - IN - CHARGE or any other representative of FACT shall not relieve
CONTRACTOR of his responsibility to use material of specified quality suitable for WORK and re- work
necessitated consequent to use of sub-standard materials shall be promptly carried out by CONTRACTOR, free of
cost to FACT, irrespective of whether the item was approved by FACT or not.

ARTICLE-11 QUALITY OF WORK

11

112

113

114

CONTRACTOR shall execute WORK in the most substantial, professional and workman -like manner in
full conformity to the drawing and specifications and instructions provided by FACT.

CONTRACTOR shall be responsible for the dimensional accuracy of WORK carried out within the
measurement tolerance specified. In case where no measurement tolerance is specified, decision of
ENGINEER - IN - CHANGE shall be final in respect of whether an item of WORK carried out conforms to
required standard of dimensional accuracy or not.

Any designs carried out by CONTRACTOR shall be done in a professional and engineer - like manner in
conformity with applicable standards and codes of practice.

CONTRACTOR shall be responsible to ensure that WORK executed conforms to applicable statutory
regulations in force on the date on which Letter of Intent is issued by FACT. In the event of any change in such
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statutory regulations or any new regulations becoming effective after the date of Letter of Intent that have
influence on WORK, CONTRACTOR shall promptly notify FACT of the consequent changes required in
WORK and its impact, if any, on cost and time - schedule agreed to herein and the provisions of
Article -15 hereof will thereafter apply

ARTICLE-12 INSPECTION BY FACT

121

122

123

124

125

12.6

127

128

ENGINEER - IN - CHARGE or any other designated representative of FACT shall at all reasonable times be
entitled to inspect WORK or any part thereof. CONTRACTOR shall provide all necessary assistance to
FACT and shall make available all necessary scaffolding, tools and testing equipment to enable FACT to carry
out such inspection /tests. CONTRACTOR shall uncover any part of WORK or make openings for inspection
as ENGINEER - IN - CHARGE may direct and make good such part to the reasonable satisfaction of FACT.

On receiving notice from CONTRACTOR that WORK or part thereof is ready for inspection, ENGINEER -
IN -CHARGE shall without unreasonable delay attend for the purpose of inspecting the related item of
WORK. When tests are completed satisfactorily, CONTRACTOR shall give the test - certificates within Five
(5) days of completion of tests of signature by ENGINEER - IN - CHARGE. ENGINER - IN - CHARGE
may waive at his discretion, right to attend any tests; but this shall not relieve CONTRACTOR of his
responsibility to carry out necessary tests at each stage of WORK and provide the test - certificates.

Whenever it is necessary to cover up any item or WORK in respect of which previous inspection is desire and
CONTRACTOR has been notified accordingly in writing, CONTRACTOR shall give five (5) days notice in
writing to ENGINEER - IN - CHARGE before the said item is covered up. No such WORK shall be covered
up or built upon unless it has been inspected and approved by ENGINEER - IN - CHARGE or his consent
in writing to this being done without prior inspection has been obtained.

CONTRACTOR will, if so required by FACT, provide specified numbers of test certificates, material analysis
certificates and / or radiographic examination reports at no extra cost.

All tests shall be carried out as per procedure agreed to herein. If no such procedure is agree to herein
the procedure laid out in applicable standards / codes and as approved by ENGINEER - IN - CHARGE
shall be followed. If in the opinion of ENGINEER - IN — CHARGE any tests carried out is not properly
conducted, CONTRACTOR shall have to re - do the same at no additional cost to FACT.

If in the opinion of ENGINEER - IN - CHARGE results of any tests carried out is not reasonably satisfactory,
he may reject the portion of WORK for which the test is not satisfactory and CONTRACTOR shall dismantle
the rejected portion and re - do the same at no additional cost and such repair/ re - work shall be subjected
to further inspection/test in the above - said manner.

That an item of WORK has been approved at the time of setting out or in stage - wise inspection /test dose not
relieve CONTRACTOR of his responsibilities under Article - 21 and Article — 30 thereof.

FACT reserves the right to engage or for participation of representatives of FACT'S Licensor or
collaborator or any third party inspection agency that FACT may appoint for the purpose, in
inspection and testing of WORK and such representative may exercise with CONTRACTOR such
authorities as FACT may delegate to them.

ARTICLE-13 PRICE

131

In consideration of WORK, FACT shall pay CONTRACTOR the sum specified in SCHEDULE - F-
PRICES. The sum specified in SCHEDULE - F include all costs to CONTRACTOR in carrying out
WORK except cost of any material to be issued free of cost by FACT vide Article - 9 hereof.
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132 The price specified in SCHEDULE - F is inclusive of all costs such as labour, materials to be supplied by
CONTRACTOR, materials to be provided by FACT at CONTRACTOR'S cost, supervision, incidental charges
such as loading and unloading, hoisting, setting out, temporary facilities, protective works, safety measures,
tools and implements, construction equipment, hire charges of construction equipment provided by FACT,
royalties, licenses, testing and calibration, removal of debris and clearing SITE on completion of WORK and
maintenance of WORK required hereunder and any other cost incidental to carrying out WORK.

133 Without prejudice to provisions under Article -15, all prices shall remain firm till completion of WORK
and shall not be subject to escalation of any description including those on account of delays due to Force
Majeure, unless otherwise stated in SCHEDULE - F.

134  The price specified in SCHEDULE - F includes all Royalties, taxes, octroi, duties, levies and licence fees
that CONTRACTOR may have to incur in performing WORK including purchase of materials to be provided
by CONTRACTOR. It is understood that CONTRACT is a "WORKS CONTRACT" and is inclusive of Sales Tax
/ Value Added Tax /GST on the consideration receivable by CONTRACTOR, as also the Cess payable under
The Building and Other Construction Workers Welfare Cess Act, 1996.

135 The OWNER shall have the right to recover an amount equal to the Sales Tax on Works Contracts /
Value Added Tax, /GST due in accordance with the provisions of the relevant Sales Tax Acts / Value
Added Tax Act from every payment made to the CONTRACTOR including advance and remit the same to
the respective assessing authorities under the Act. However, any CONTRACTOR who pays tax regularly in
accordance with the rules and produces a certificate issued by the assessing authority to that effect, will be
paid the contract amount without deduction of the Sales Tax / VAT/ GST due on the contract for the period
and to the extend or for the Works Contract, specified in the certificate.

136  Amounts specified in SCHEDULE - F are subject to deduction of Income Tax and FACT shall withhold from the
same such amount as is due at rates prevailing at the time of payment and remit the same to income tax
authorities to the account of CONTRACTOR and provide CONTRACTOR with appropriate certificate of
tax deduction.  Any statutory variation in the rate of deduction of income tax shall not lead to any
adjustment in Price.

ARTICLE-14 TERMS OF PAYMENT

FACT shall make payments to CONTRACTOR in instalments as specified in SHEDULE -G PAYMENT
SCHEDULE

141 CONTRACTOR shall make all claims in the standard printed bill form prescribed by the FACT and
claims shall be serially numbered. Claims shall be made in triplicate copies and shall be submitted to the
ENGINEER - IN CHARGE.

142 In case mobilisation advance is agreed to in SCHEDULE - G, CONTRACTOR shall submit along with the
invoice a Bank Guarantee from a Nationalist Bank in India, in the Proforma vide SCHEDULE - M and
payment will be me within 15 days of receipt of the said documents.

143 Claims for part - payments shall not be more frequent than once a month. Any deduction to be made for
materials issued by FACT or for hire changes of construction equipment provided by FACT will be
deducted from the respective part bill and CONTRACTOR shall show such deductions also in the bill.

144 Al part - payments shall be treated as payments on account and not as value of WORK done and on
satisfactory completion of WORK and issue of taking over certificate CONTRACTOR will be paid the total
amount due after deduction of any liquidated damages due under CONTRACT, less payments already made
and any other recoveries due from the CONTRACTOR.
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ARTICLE-15 CHANGE IN WORK

151

152

153

154

155

156

157

Any modification in specification and / or quantity of WORK due to any of the following reasons will
constitute a CHANGE IN WORK.

i) Increase or decrease in quantity of WORK as per final designs provided by FACT as compared to those
specified in SCHEDULE - F hereof, hereinafter referred to as "Variation in Quantity"

ii) Variation in specifications for any item of WORK as per final design given by FACT as
compared to SCHEDULE - F hereof or consequent to changes made after date of Letter of Intent in
applicable statutory regulations hereinafter referred to as "Variation in Specification"

iii) Any new items of WORK not specified or included in SCHEDULE - A and for which any price or rate of
cost is not' specified in SCHEDULE - F hereinafter referred to as" Extra Item".

iv) Any re-work necessitated by change in design by FACT of an item of WORK already executed by
CONTRACTOR as per CONTRACT, hereinafter referred to as "Requested Re-work".

Any modification or re-work executed by CONTRACTOR by way of rectification of mistakes or making
good defective WORK shall not be treated as CHANGE IN WORK.

In the case of "Variation in Quantity" of an item of WORK the Contract value for the item shall be adjusted pro-
rata. In case aggregate increase or decrease in value of Contract due to Variation in Quantity and / or any other
reason exceeds 25% of the Initial Contract Price as per Schedule - F the adjustment in price for such
variations beyond the Initial 25% margin shall be discussed and agreed between the parties. ~However,
CONTRACTOR'S prices shall be firm for variation up to (+) 25% of Initial Contract value.

In the event CONTRACTOR is called upon to carry out WORK with variation in specification but generally
falling within the categories of WORK covered by CONTRACT, CONTRACTOR shall carry out the related
CHANGE IN WORK without any extension of time-schedule. However, the price payable for the items
affected by said variation in specification shall be determined based on rates agreed to in CONTRACT for
other similar items; and in the absence of agreed rates for similar items it shall be determined in such manner
as is specified for the purpose in SCHEDULE - F.

If CONTRACTOR is called upon to carry out any extra item, consideration receivable by
CONTRACTOR for extra items shall be determined in the same manner as specified in Articles 15.3
above.

In the event CONTRACTOR is called upon to carry out any Requested Re-work, he shall be compensated for
any dismantling, demolishing or reconstruction as is applicable and determined in the same manner as
provided in Article 15.3 above

Not withstanding the above, if specific provisions are made for the adjustment of price or method of determining
the same in SCHEDULE - F or the Special Conditions of contract vide SCHEDULE - Q provisions
therein shall prevail over such provisions in the Article -15 which are in conflict with them.

In the event CHANGE IN WORK is of a substantial nature and is likely to affect
CONTRACTOR'S obligations in respect of Time Schedule, CONTRACTOR shall request ENGINEER -
IN - CHARGE in writing of any extension of time schedule require giving reasons therefore as such extension
shall be effective only when approved by FACT.




FACT CORPORATE Page 13 of 29

FACT MATERIALS - PROFORMA CONTRACT Tender No.
CONTRACTS 04031/2026-2027 /E33542

ARTICLE —16 VARIATIONS & OMISSIONS

161

162

CONTRACTOR shall not alter any of WORK except as directed in writing by ENGINEER - IN- CHARGE.
FACT shall have full powers during execution of CONTRACT to alter, amend, omit, add or otherwise vary
WORK, from time to time by issue of written notice therefore to CONTRACTOR and CONTRACTOR shall
carry out such variations and be bound by CONTRACT so far as applicable as though the said variation
is stated in CONTRACT. In case, in the opinion of CONTRACTOR, the said variation will involve an
increase or decrease in the Contract Price or any of the other obligations of CONTRACTOR hereunder,
subject to provisions under Article -15, CONTRACTOR shall within seven (7) days of receipt of the said
notice advise ENGINEER - IN - CHARGE of that effect and only on receipt of written acceptance of same
from ENGINEER - IN - CHARGE, CONTRACTOR shall give effect to the requested variation.

The difference in Contract Price; if any, occasioned by such variations shall be added to or decreased from
the Contract price and paid in the same manner as Contract Price.

ARTICLE-17 ACCESS TO SITE

171

172

173

FACT shall provide CONTRACTOR access to SITE and place within SITE where WORK is to be
performed at all reasonable times, subject to Article - 24 and 26 hereof. Unless specified elsewhere to
the Contrary, FACT shall also provide suitable road for transport of EQUIPMENT and Materials
from the nearest public thoroughfare or FACT'S Store to the place of work. Any approach road,
bridges over trenches, ladders or such other means of access required in the area of work shall be
made by CONTRACTOR at no cost to FACT.

The access to SITE or place of work shall not be exclusive to CONTRACTOR but only such as to enable
him to execute WORK. FACT reserves the right to grant access to SITE and place of WORK to other
contractors engaged by FACT for carrying out work relating to PROJECT and CONTRACTOR shall fully
co-operate with such other contractors and carry out WORK without causing any hardship to others.
FACT'S representatives and / or representative of any third - party engaged by FACT for inspection and/ or
any statutory authorities shall at all reasonable times have access to SITE and place of work.

Access to SITE granted herein shall not be construed as grant of any right of possession or Title to
CONTRACTOR over SITE or part thereof.

ARTICLE-18 CONSTRUCTION POWER & WATER

181

182

183

FACT shall provide CONTRACTOR with supply of electric power at nominal supply voltage of 415 Vin 3
phase 50 C/s, 4 wire system at one point at the outgoing terminals of OWNER'S / FACT'S switchgear
in the manner and for the purposes specified in SCHEDULE-H.

CONTRACTOR shall make his own arrangements to lay cables along such routes and in such
manner as ENGINEER - IN - CHARGE approves and to distribute the power to various
consuming units and lighting system installed by CONTRACTOR, all in accordance with applicable
statutory rules and regulations, CONTRACTOR shall apply for, pay any fees related thereto and
obtain statutory approvals for such installations that CONTRACTOR sets up and engage,
where necessary, licensed electricians for attending to operation and up-keep for the said installation.

OWNER / FACT shall provide CONTRACTOR with supply of water for use in WORK carried out at SITE
at one point in a manner and for the purposes as specified in SCHEDULE - H. CONTRACTOR
shall make his own arrangements for laying pipelines from the above point to place of WORK and for
distribution therein along a route and in manner approved by ENGINEER - IN - CHARGE.
CONTRACTOR shall ensure that the installations made by CONTRACTOR are leak proof and that proper
valves are provided at all distribution points in order to avoid any wastage of water. For use in higher
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184

elevations necessary surface tank and pumping arrangements shall be provided by CONTRACTOR at his
cost.

Supply of power and water by OWNER / FACT in the above - said manner is free of cost to CONTRACTOR.
FACT shall endeavour to maintain supply of power and water uninterruptedly so that WORK can be
proceeded with without interruption. However, in the event of any interruption in these supplies for short
intervals of time due to any repair or maintenance of FACT'S supply system or due to extraneous reasons,
CONTRACTOR shall fully co-operate by re-scheduling the day's WORK and shall not be entitled for any
extension of Time -Schedule or compensation for idle wages.

ARTICLE-19 CONSTRUCTION EQUIPMENT

191

192

19.3

19.4

CONTRACTOR shall provide all tools, tackles, hoisting equipment, safety appliances, ladders, scaffolding,
test equipment and such other facilities as are required for carrying out WORK and OWNER / FACT
does not undertake to provide any such facility except as provided hereunder CONTRACTOR'S
equipment shall be used solely for the purpose of WORK and shall not be removed from SITE by
CONTRACTOR without written permission of OWNER.CONTRACTOR shall be responsible to maintain and
safeguard CONTRACTOR'S equipment against damage or loss.

Construction equipment available with OWNER / FACT and the hire charges for each are described in
SCHEDULE - J. These equipments will be operated by FACT'S crew and the hire changes include all
running expenses. The hire changes will be reckoned for the period commencing with the time at which it is
released for use by CONTRACTOR up to time when it is released by CONTRACTOR or time up to which
CONTRACTOR has intended for his use whichever is later.

Construction equipments available with OWNER /FACT are limited and are intended for the common use
of the PROJECT and FACT does not undertake .to place these at the disposal of CONTRACTOR without
specific prior commitment. CONTRACTOR shall discuss with ENGINEER - IN - CHARGE the
requirements and programme of use well in advance and the equipment will be made available only
during such times as the ENGINEER - IN - CHARGE agrees to. That FACT'S construction equipment
was not available in the time or for adequate duration shall not entitle CONTRACTOR for any
increase in price or extension of Time - Schedule unless agreed to otherwise in SCHEDULE - F and in
such cases CONTRACTOR shall have to make his own alternative arrangements.

FACT'S construction equipment placed at the disposal of CONTRACTOR shall be used by
CONTRACTOR only for the purposes they are intended for and within its prescribed limits of
application and CONTRACTOR shall be liable to bear cost of repair / replacement in case of any
damage due to misuse or wrong application.

ARTICLE-20 ACCOMMODATION AT SITE & COMMUNICATION FACILITIES

201

20.2

203

FACT does not undertake to provide any covered area or protected accommodation of any kind for
use by CONTRACTOR for office, store, shop or residential accommodation.

FACT shall allot levelled ground at convenient place in SITE within reasonable distance of the
place of WORK where CONTRACTOR may build temporary structures for site office, store and
fabrication shop and CONTRACTOR shall make arrangements for fencing and security.
CONTRACTOR shall also make suitable arrangements for sanitation and hygiene in the place
allotted to CONTRACTOR.

CONTRACTOR shall make his own arrangements for residential accommodation of staff and
workmen, facilities for food and canteen and shall not set up any hutments, barracks or other form
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of residential units at any place within SITE or on other land belonging to OWNER/FACT
unless specifically agreed to.

204 CONTRACTOR shall make his own arrangements for any telephone / telex communication
facilities he needs in carrying out WORK. In case of emergency, FACT may permit use of available
facility for which charges if any shall be borne by CONTRACTOR.

ARTICLE-21 TESTS ON COMPLETION & TAKING OVER

21.1 CONTRACTOR shall give ENGINEER-IN-CHARGE fifteen (15) days notice in writing of the date
on which he will be ready to carry out tests specified in SCHEDULE-A for the WORK or section of
WORK if WORK is so divided in SCHEDULE-A. Unless otherwise agreed, these tests shall take
place within ten (10) days after the date so notified by CONTRACTOR on such day / days as ENGINEER-
IN -CHARGE notifies CONTRACTOR in writing. Tests shall be held as per procedure laid out in
SCHEDULE-K hereof and within three (3) days of completion of tests CONTRACTOR shall submit to
ENGINEER-IN-CHARGE three (3) copies of the report of the tests for his approval.

212 If in the opinion of ENGINEER-IN-CHARGE the tests on completion are being unduly delayed he may by
notice in writing call upon the CONTRACTOR to make such tests within ten (10) days of receipt of such
notice; and unless otherwise agreed, CONTRACTOR shall make the said tests on such day within the said
10 days as the ENGINEER-IN-CHARGE may fix and of which he shall give notice to ENGINEER-IN-
CHARGE. If CONTRACTOR shall fail to make the tests within the time aforesaid, FACT shall be
entitled to proceed with the tests and all tests as made shall be at the risk and expense of
CONTRACTOR.

213 ENGINEER-IN-CHARGE may require CONTRACTOR at any time before commencement of a test or
during the performance of the test to postpone or suspend the test if in his opinion the arrangements
made by CONTRACTOR for carrying out the tests are inadequate or unsatisfactory; and in such case
CONTRACTOR shall re-schedule the tests and conduct it in such manner as ENGINEER-IN-
CHARGE approves.

21.4 Should any part of WORK fail to achieve the performance specified or to pass the tests prescribed
in any other manner, CONTRACTOR shall at his own expense effect such changes consistent with good
engineering practice, as are necessary to enable the WORK to pass further tests and conduct a fresh
test after duly notifying ENGINEER-IN-CHARGE. If during the further tests, the WORK or any part
thereof fails to achieve the performance specified, the WORK shall not be considered acceptable and
CONTRACTOR shall replace, re-do or otherwise rectify them entirely at his own cost until they become
acceptable, all within the time schedule agreed to vide Article — 4, provided that in case the failure to pass
tests is within permissible limits as Engineer-in-charge considers acceptable, FACT may at its own
discretion accept the WORK upon appropriate deduction in Contract price as may be provided for
elsewherein CONTRACT or as mutually agreed to.

215 As soon as WORK has been completed in all respects in accordance with CONTRACT and has passed
the prescribed tests, OWNER / FACT shall issue a certificate taking over the WORK (hereinafter
referred to as Taking Over Certificate), stating the date on which WORK has been so completed and
passed the tests, and the WORK shall be deemed taken over by FACT on the said date. In the event
of WORK being divided by this CONTRACT into two or more sections or not being completed in all
respects but only to such an extent that it can be put to use by FACT without hindering or being hindered by
the execution of part remaining to be completed, FACT shall be entitled to take over any section or
sections before the other or the others by issuing a Taking Over Certificate in respect thereof.

216 If by reason of any default on the part of CONTRACTOR a Taking Over Certificate has not been
issued in respect of every portion of WORK or every portion of a section of WORK within
Thirty (30) days of the date on which it should have been issued as per Time Schedule agreed in
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217

CONTRACT, FACT shall be at liberty, without prejudice to other rights herein of FACT to use the
WORK of any portion thereof in respect of which a Taking Over Certificate has not been issued,
provided that CONTRACTOR is afforded reasonable opportunity to take such steps as may be
necessary to permit issue of Taking Over Certificate.

Issue of Taking Over Certificate or acceptance of WORK or part thereof in any other manner after
passing prescribed tests or otherwise shall not relieve CONTRACTOR of his warranty obligations
vide Article - 30 hereof.

ARTICLE-22 TEMPORARY STRUCTURES

21

222

22.3

Any temporary structure set up at SITE by CONTRACTOR shall be of sound construction taking
into account safety of EQUIPMENT and workmen and CONTRACTOR shall be solely responsible
for any damage or consequence thereof of the same. If in the opinion of ENGINEER-IN-
CHARGE such constructions are not of appropriate design or construction and is likely to imperil
safety of EQUIPMENT and/or workmen he may notify CONTRACTOR accordingly and Contractor
shall forthwith forbid its use until it is replaced or suitably modified in an acceptable manner.

Any temporary construction made by CONTRACTOR in connection with WORK shall be dismantled
and removed by CONTRACTOR and the entire area where WORK was performed cleared of any
surplus or scrap materials, rubbish or debris within Thirty (30) days of issue of Taking Over
Certificate or such earlier date as ENGINEER-IN-CHARGE may require.

If any temporary structure set up by CONTRACTOR at SITE including any power and water lines
obstruct implementation of PROJECT in any manner at any stage of WORK,
CONTRACTOR shall immediately on receipt of notice thereof from ENGINEER-IN-CHARGE
dismantle and remove or shift the temporary structure or line, at his own cost, in such a manner that
the obstruction is removed.

ARTICLE-23 INSURANCE AND LIABILITY FOR DAMAGE

231

232

233

234

235

CONTRACTOR shall during execution of WORK, properly cover up and protect any part of work
liable to damage by exposure to weather and shall take every reasonable precaution against
accident or damage to work from any cause.

All equipments and materials brought to SITE by CONTRACTOR for use in execution of WORK shall be
at sole risk of CONTRACTOR. Only such materials as are actually used in WORK so as to form part
thereof will be covered by the insurance cover arranged by OWNER/ FACT.

OWNER / FACT shall have covered by storage-cum-erection insurance policies EQUIPMENT,
materials supplied by FACT, FACT'S construction equipment, WORK executed at SITE and FACT'S
personnel. These policies apply only to insurance risks at SITE and no other location.

CONTRACTOR shall take care not to cause any damage to any equipment, materials and or
construction of and or any work executed by any other Contractors or other third parties doing work at
SITE and CONTRACTOR Indemnifies OWNER / FACT against any liabilities, whatsoever,
consequent to damage caused by CONTRACTOR or CONTRACTOR'S workmen in the aforesaid
manner.

CONTRACTOR indemnifies OWNER / FACT against any loss, damage or other liabilities in
consequence of any negligent act or omission by CONTRACTOR or CONTRACTOR'S
Workmen or theft or pilferage of any material and / or EQUIPMENT handed over to CONTRACTOR
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by FACT. CONTRACTOR shall take appropriate insurance as may be required to cover the above
responsibilities.

ARTICLE-24 WORKING HOURS

241

24.2

All days observed as Holidays by OWNER / FACT shall be Holidays and all other days shall be
working days at SITE, CONTRACTOR shall be given, on request, the calendar of such Holidays for each
year. CONTRACTOR shall carry out WORK normally on working days.

Working hours shall be 8 hours per day on all working days and timing will be as ENGINEER- IN-
CHARGE may notify from time to time. Contractor's workmen will be permitted to enter SITE only
thirty (30) minutes prior to commencement of working hours and shall leave SITE within thirty (30)
minutes of close of working hours. However, in special circumstances such as when ENGINEER-IN-
CHARGE is satisfied that nature of WORK for the time being carried out is such that it shall have to be
proceeded with uninterruptedly even beyond normal working hours or when CONTRACTOR is behind
schedule and would not be able to complete WORK within normal working hours. FACT shall permit
CONTRACTOR to and CONTRACTOR shall perform WORK beyond normal working hours and any
overtime wages or other costs receivable by CONTRACTOR'S workmen shall be fully borne
by CONTRACTOR. CONTRACTOR shall seek for permission for engaging in WORK beyond normal
hours well in advance.

ARTICLE-25 SAFETY

251

252

CONTRACTOR shall execute WORK in a safe and secure manner always ensuring safety of
personnel engaged in WORK, EQUIPMENT, Materials, Construction Equipment and the WORK itself in
all its phases. Safety codes for Construction specified in SCHEDULE-P shall be strictly adhered to
and any violation of these will be deemed wilful negligence on the part of CONTRACTOR.

In the event of any accident occurring at SITE in connection with WORK, CONTRACTOR shall
submit a report of same to ENGINEER-IN-CHARGE immediately, and/in any case within 24 hours of
its occurrence, and shall fully co-operate with OWNER in any enquiry held in connection with
the same.

ARTICLE-26 FACT'S REGULATIONS & RULES.

261

26.2

26.3

CONTRACTOR shall observe and ensure that this supervisors and workmen observe all rules and
regulations of OWNER / FACT applicable to SITE as may be communicated by FACT from time to
time. CONTRACTOR shall ensure that his supervisors and workmen engaged at SITE function in
a disciplined manner.

Entry to SITE of CONTRACTOR'S men shall at all times be subject to security regulations of OWNER /
FACT and controlled by issue of passes. Passes will be issued against application by
CONTRACTOR in appropriate form within seven days of receipt of such application.
FACT may reject issue of pass or cancel a pass issued earlier to any person whose presence at
SITE, in the opinion of FACT is detrimental to the interest of FACT.

In the event of any person or persons including CONTRACTOR'S REPRESENTATIVE
engaged by CONTRACTOR for WORK violates any of the regulations of FACT or does not function
in a disciplined manner or is not, in the assessment of FACT, competent to carry out the work for
which he is engaged FACT, may cancel the entry passes issued to such person / persons without any
notice and CONTRACTOR shall make arrangements for substitutes immediately.
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ARTICLE-27 STATUTORY REGULATIONS

271

272

273

CONTRACTOR shall in all matters arising out of performance of CONTRACT confirm at his own
expense with all Acts, Orders, Regulations, Rules and By-Laws of Government of India, State
Governments, local bodies and other authorities there under for the time being in force and
applicable to WORK.

Where any temporary installations, facilities or apparatus set up by CONTRACTOR for carrying out
WORK is subject to statutory regulations. CONTRACTOR shall ensure that these conform to
such regulations applicable and also apply for pay necessary fees and obtain any approval required
there under, prior to putting the same into use.

Where WORK or any part thereof, other than those covered by Article - 27.2 above, is subject to
statutory regulations / approval. FACT / OWNER shall apply for such approvals and pay the fees;
but CONTRACTOR shall provide at his own expense all information and assistance necessary to
make such applications and to satisfy the inspecting Authority representing the related statutory
body that WORK carried out conforms to applicable regulation. Any WORK or part thereof
rejected for non-compliance with statutory regulations shall be modified or replaced by
CONTRACTOR at no cost to FACT within the agreed Time-Schedule so as to make it conform with
applicable regulations. CONTRACTOR shall not be responsible for any such liability if it has
occurred due to the sole reason that EQUIPMENT, designs or materials supplied by FACT do not
conform to such applicable regulations.

ARTICLE-28 LAWS RELATING TO LABOUR

281

282

28.3

28.4

CONTRACTOR shall comply with all Acts, Rules, Orders, Regulations, By-laws of Government of
India; State Government. Local Bodies or an Office, authority or unit, there under pertaining to
employment or labour at SITE and procure any licence that is required for such employment.

CONTRACTOR shall be deemed Employer for these purposes and shall discharge all obligations of
Employer. CONTRACTOR shall maintain such registers and records and display such information
and notices as are required under these provisions and such registers shall at all time be available for
inspection by FACT. Where the law require that any act of CONTRACTOR shall be carried out only in the
presence of a representative of FACT and witnessed by FACT it shall be so carried and
CONTRACTOR shall request ENGINEER - IN - CHARGE for the presence of FACT'S
representative. Any information or reports required from CONTRACTOR by FACT, periodically or
otherwise, for discharge of FACTS obligations under such laws shall be provided promptly.

Payment of workmen Compensation and implementation of labour laws with regard to
workmen employed by CONTRACTOR are CONTRACTOR'S liability and in case OWNER/ FACT is
compelled to incur any expense or any other amount on behalf of CONTRACTOR'S workmen,
FACT is entitled to recover that amount from any bills payable to CONTRACTOR or in any other
manner as is provided in Article - 44 hereof or otherwise.

The Contractor shall be solely responsible for compliance with all applicable statutory
obligations under the Employees’ State Insurance Act, 1948 (ESI), the Employees’ Provident
Funds and Miscellaneous Provisions Act, 1952 (PF), the Building and Other Construction
Workers” Welfare Cess Act, 1996, and all other relevant Labour Laws, Acts, Rules and
Regulations in force from time to time.

Tenderers shall submit valid registration certificates with the Labour Department / PF / ESIC,
wherever applicable, along with the bid. In case the tenderer is not registered under the ESI
and/or PF Acts at the time of bidding, the Contractor shall obtain and submit the original PF/ESI
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Registration Certificates before commencement of the work. Failure to produce the required
registrations prior to commencement of the work shall result in disqualification, forfeiture of
EMD, and may lead to debarring from participation in future tenders of FACT.

All workmen deployed by the Contractor for execution of the work shall be covered under the
provisions of the PF and ESI Acts, as applicable. The Contractor shall be responsible for payment
of wages and all statutory contributions, including both employer’s and employee’s contributions
towards PF, ESI, welfare cess and any other statutory levies.

The Contractor shall deposit the PF and ESI contributions for each month, both employer’s and
employee’s shares, within the statutory due dates under the permanent PF/ESI code numbers
and shall obtain valid challans for the same.

Documentary evidence of monthly PF and ESI remittances, including challans and prescribed
statutory returns, shall be submitted by the Contractor along with the subsequent month’s
Running Account (RA) Bills and shall also be produced to OWNER/FACT whenever called for,
and in any case, at least once every quarter.

28.5 Non-compliance with the provisions of this clause or the applicable statutory requirements shall
be treated as a material breach of contract and may attract actions such as withholding of
payments, disqualification, termination of contract, forfeiture of EMD/Security Deposit, and/or
debarring from participation in future tenders of FACT, as per the applicable provisions of the
tender and contract.

28.6 CONTRACTOR indemnifies OWNER / FACT against any claims from any person or persons
engaged by CONTRACTOR in connection with WORK and in the event OWNER/ FACT becomes
directly liable for any payment consequent to breach or non-observance by CONTRACTOR
of the provisions hereof, such amounts shall be payable by CONTRACTOR to FACT, AND FACT
may recover such dues from any amount receivable by CONTRACTOR under CONTRACT without
prejudice to any other mode of recovery.

287 In the event of any dispute between CONTRACTOR and persons engaged by
CONTRACTOR at SITE, CONTRACTOR shall amicably resolve such disputes in such a way that
WORK can be proceeded with uninterruptedly. In the event such disputes cannot be resolved in the
above - said manner, CONTRACTOR shall immediately notify ENGINEER-IN-CHARGE of the
existence of such a dispute and the nature thereof; but CONTRACTOR shall himself be responsible to
take such measures as are necessary and permissible to have the situation resolved.

28.8 CONTRACTOR may have access to OWNER'S / FACTS qualified first-aid personnel and ambulance
in case of accidents where such facility is available. CONTRACTOR shall however provide a first-
aid post for attending to minor injuries.

ARTICLE - 29 APPRENTICES ACT

291  CONTRACTOR shall comply with provisions of the Apprentices Act, 1961 and any amendments
thereto as well as any Rules made or orders issued there under from time to time.

292  CONTRACTOR shall submit to FACT periodically statement giving the number of workmen engaged
by CONTRACTOR in each category and the number of apprentices engaged in the corresponding
category.

ARTICLE — 30 WARRANTIES AND MAINTENANCE PERIOD

301 CONTRACTOR warrants that WORK will be carried out in full conformity with approved
drawings, Approved design and FACT specifications, in compliance with applicable statutory
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302

303

302

30.3

304

ARTICL

regulations for the time being in force, in accordance with recognized standards and codes of practice,
as per good engineering practice and in a professional and workman-like manner.

In the event of any defect being noticed in the quality or workmanship of WORK or any part thereof
or any material provided and used by CONTRACTOR in WORK, within a period of eighteen (18)
months from the day it is taken over as per Article 21 or twelve (12) months from the day it is put
into service by OWNER whichever expires earlier, or during the execution of WORK, OWNER shall
issue notice to CONTRACTOR slating the nature of defect so noticed and CONTRACTOR shall, at
his own cost, make good the affected WORK promptly. if CONTRACTOR fails to do so within
reasonable period, or if in the opinion of OWNER, CONTRACTOR is unable to do so, or the repair!
replacement cannot wail till CONTRACTOR is able to do it OWNER may either directly or through
such other agencies as OWNER may deem fit, get defective part of WORK made good, all at the risk
and cost of CONTRACTOR. Notwithstanding the period specified above, in case of civil
constructions, the period of warranty will extend at least up to the end of first monsoon after the
WORK is taken over vide Article - 21.

An item of WORK so repaired or replaced shall carry a further warranty as per Article-30.2 above.

During the period of warranty, CONTRACTOR'S representative shall be available at SITE or at such place
from where he can come to SITE immediately on request by FACT and he shall be authorized by
CONTRACTOR to carry out any repairs or maintenance as CONTRACTOR is obliged to carry out
under the above warranty.

CONTRACTOR shall not be liable for any defect owing to defective design, specifications, drawings or
information provided by FACT in writing based on which WORK has been executed or to defective
EQUIPMENT or material provided by FACT or to improper use of WORK by FACT / OWNER. Normal
wear and tear shall not be treated as defect in WORK.

On expiry of the said warranty period or on completion of CONTRACTOR'S obligations under the warranty,
whichever is later, FACT shall issue to CONTRACTOR a Discharge Certificate, stating that
CONTRACTOR is discharged of these warranties and release any amounts retained or other form of
security held by FACT in lieu of security by CONTRACTOR for said warranties.

E-31 GUARANTEE FOR TIME SCHEDULE

311

31.2

CONTRACTOR guarantees that WORK will be executed as per time schedule agreed to herein vide Article-4.

In the event of any delay in completion of WORK or part thereof as per agreed schedule, due to
reasons other than those specifically exempted vide Articles- 15.7, 32.2 and 40.3 hereof,
OWNER/CONSULTANT may deduct from the considerations due to CONTRACTOR under
CONTRACT or otherwise recover from CONTRACTOR in lieu of liquidated damages, a sum
calculated at half of one percent (0.5%) of the Contract Price due to CONTRACTOR for the
portion of WORK agreed to be carried out by CONTRACTOR till the date on which the delayed
item is due to be completed, for each week of delay, subject to a maximum of seven and a
half (7.50%) percent of total Contract Price. Any payments recovered from CONTRACTOR by
way of Liquidated damages for delays in earlier stages of WORK shall be reduced from the sums due
under this Article-31.2. It is understood and agreed that such amounts due represent the losses suffered
by FACT because of delay in WORK by CONTRACTOR and it shall not be necessary for FACT to
establish the actual amount of losses suffered, irrespective of whether the WORK or part thereof could be
put to any use by FACT had it been completed by CONTRACTOR as per schedule.
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31.3

For the purposes of Article-31.2 completion of WORK or part thereof shall mean taking over by FACT
of WORK or part thereof (as is applicable) after satisfactory completion of tests vide Article-21
hereof.

ARTICLE-32 DELAY BY FACT

321

322

323

In case of any delay in supply by OWNER / FACT of Designs and Drawings, EQUIPMENT, materials,
Construction Equipment, Power and water for construction and / or any other item to be supplied
by FACT as per CONTRACT, or in the interruption of supply thereof, CONTRACTOR shall be informed
in advance of such delay, wherever possible, and CONTRACTOR shall re-schedule WORK in such a
manner that no infructuous expenditure is incurred.

In case delay by FACT is of a substantial nature and has affected WORK or part thereof in such a
manner that it cannot be proceeded with as per agreed schedule, the time- schedule for the part
so affected shall be extended correspondingly. Decision of ENGINEER-IN-CHARGE shall
be final in respect of any extension of time.

In any case CONTRACTOR shall not be entitled for any financial compensation or increase in Contract
Price in consequence of such delay or interruption.

ARTICLE-33 SPECIAL CONDITIONS & SPECIAL REQUIREMENTS OF THE CONTRACT

331

33.2

The Special Conditions of Contract & Special Requirements of the Contract specified
vide SCHEDULE-Q and SCHEDULE-Q1 hereof shall form part of CONTRACT; and wherever the
provisions under Special Conditions of Contract & Special Requirements of the
Contract are in conflict with any of the provisions vide Article-2 to Article-48 hereof, provisions in
the Special Conditions of Contract & Special Requirements of the Contract shall
prevail.

Definitions vide Article-1 hereof shall apply to special Conditions of contract & Special
Requirements of the Contract also and any supplementary Definitions given therein need not
necessarily apply to other sections of CONTRACT.

ARTICLE-34 SUB-LETTING AND ASSIGNMENT

Al

CONTRACT shall be binding and inure to the benefit of the parties hereto and to their successors in right
and shall not be assignable by either unless the other party has given its consent in writing to such
assignment.

CONTRACTOR shall not sub-let or sub-contract any or all of its obligations under CONTRACT to any
other party without prior written consent of FACT. In the event of CONTRACTOR sub-letting the WORK or
part thereof to any other party or engaging any sub-contractor, CONTRACTOR shall still be
responsible to FACT for performance of the whole CONTRACT and shall ensure that such other
party to whom WORK or part thereof is sub-let or sub-contracted perform the portion of WORK so sub-
let or sub-contracted as per provisions herein and the persons employed at SITE by such other party
shall be deemed employed by CONTRACTOR.
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ARTICLE-35 CLAIMS

Claims by CONTRACTOR for any disputed items shall be lodged with ENGINEER-IN-CHARGE
within thirty (30) days of disallowance of the same failing, which the claim shall be deemed to have
been waived.

ARTICLE-36 PATENTS

36.1

36.2

FACT warrant on their part that any design or instruction given by FACT shall not be such as will
cause CONTRACTOR to infringe any Letters of Patent, Registered Designs, Trade Marks, Copy-right or
other protected right valid in India, in the performance of WORK.

Subject to Article-36.1 CONTRACTOR indemnifies OWNER / FACT against any claim for
infringement by CONTRACTOR of any Letters of Patent, Registered Design, Registered trade mark of Copy-
right or other protected right valid in India in performance of CONTRACT. In the event of any action
being brought against or claims or demands being made on OWNER/ FACT because of any
infringement or alleged infringement by CONTRACTOR of any of the said rights, CONTRACTOR
shall immediately be notified of the same and CONTRACTOR shall within a reasonable period of
time and at its own cost, make such modifications in WORK as would make it non-infringing upon any
such rights or any such claims or demands or otherwise procure for FACT such rights as would enable
FACT to continue with the use of WORK without infringement of such rights. FACT shall not settle such
action or satisfy or compromise any such claims without the written consent of CONTRACTOR and
in the event of any such infringement or alleged infringement leading to litigation CONTRACTOR shall
conduct the same and FACT shall co-operate with CONTRACTOR in all reasonable manner.

ARTICLE-37 SECRECY

37.1

372

373

All drawings, designs, specifications, and other documents and information issued by FACT and any
instruction given by FACT in the performance of CONTRACT, whether patented or patentable or
not, shall always remain the exclusive property of FACT and CONTRACTOR at no time shall question
or dispute such right of FACT. For a period of fifteen (15) years from the DATE OF CONTRACT,
CONTRACTOR shall keep the above documents and information and the knowledge that FACT'S
employees information contained in said documents for PROJECT as secret and confidential and shall
not reproduce them or divulge them to any third-party without the specific written approval of
FACT and shall not use them for any purpose other than those covered by the intents of
CONTRACT. Such documents are given on loan by FACT to CONTRACTOR for the limited purpose of
execution of WORK and are subject to return on demand.

CONTRACTOR shall not publish or cause to be published any information on PROJECT, CONTRACT,
WORK covered by CONTRACT or CONTRACTOR'S participation in it without the prior written consent of
FACT.

The provisions of this article shall survive expiry or earlier termination / suspension of
CONTRACT.

ARTICLE-38 NON-WAIVER

Any failure by either party at any time, or from time to time to enforce or require strict observance
performance of any of the terms and conditions of CONTRACT, or to exercise any rights
hereunder, shall not constitute a waiver of such terms and conditions or rights, unless such rights have
lapsed under specific provisions elsewhere in CONTRACT, and shall not affect or impair same or the
right of either party any time to avail the same.




FACT CORPORATE Page 23 of 29

FACT MATERIALS - PROFORMA CONTRACT Tender No.
CONTRACTS 04031/2026-2027 /E33542

ARTICLE-39 LANGUAGE & UNITS

CONTRACT is drawn up in the English Language. All correspondence between the parties in performance
of CONTRACT shall be in the English Language. Metric system of measurement shall be followed.

ARTICLE-40 FORCE MAJEURE

40.1  Neither CONTRACTOR nor FACT shall be considered in default in performance of CONTRACT if such
performance is prevented or delayed due to circumstances of force Majeure provided that the party so
affected notifies the other in writing promptly, in any case within fifteen (15) days of its occurrence, of the
existence of a situation of Force Majeure giving evidence there for. For the purposes of this Article Force
Majeure means:

1) War or hostilities

ii) Riot or civil commotion

iii) Earthquake, flood, tempest, lightning or other natural calamities

iv) Accident, fire or explosion on SITE not caused by wilful negligence of CONTRACTOR, and /or

v) Labour strike or lockout exceeding ten (10) days in duration not caused by any deliberate act of indiscretion

40.2

40.3

by CONTRACTOR.

If the situation of Force Majeure extends for a period exceeding thirty (30) days the parties shall meet
together and discuss the further course of action, provided that if CONTRACTOR'S performance is affected
FACT may at his option and at any time remove from the scope of CONTRACTOR the portion of WORK so
affected and have it executed by any other agency as FACT may deem fit and reduce from the
consideration payable to CONTRACTOR a proportionate amount.

CONTRACTOR shall be entitled for extension of time-schedule vide Article - 4 for the performance of the
portion of WORK affected by the situation of Force Majeure by a reasonable period but shall not be entitled
to any financial compensation such as idle wages or escalation in cost. Decision by ENGINEER-IN-
CHARGE shall be final in respect of any extension of time.

ARTICLE-41 SETTLEMENT OF DISPUTES AND ARBITRATION

€y)

If the 'contractor' is a Central Public Sector Enterprise or Central Government Department:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of this contract(s) between Central Public Enterprises (CPSEs)/Port Trusts inter-se
and also between CPSEs and government departments / Organizations (excluding disputes
concerning taxation), such dispute/ difference shall be taken up by either Party for resolution
through AMRCD as mentioned in DPE OM No. 4(1)2013-DPE(GM)/FTS-1835 dated
22.05.2018.”

Or

(IT) For contracts other than (i) above:

If any dispute arises out of or relating to or in connection with this CONTRACT, between the
CONTRACTOR and the OWNER/FACT, the same shall be amicably settled through mutual
discussions, failing which, the unresolved dispute(s) shall be referred to arbitration in
accordance with the provisions of the Arbitration and Conciliation Act, 1996, as amended from
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time to time and number of Arbitrator shall be one. The venue of the Arbitration shall be at
Ernakulam and the proceedings shall be in ENGLISH.

Any legal proceedings relating to this contract shall be limited to courts of law under the
Jjurisdiction of the Kerala High Court at Ernakulam.

ARTICLE-42 LAW AND LEGAL JURISDICTION

421

42.2

CONTRACT shall be governed and construed by Laws of India.

Any legal proceedings relating to CONTRACT shall be limited to courts of law under the
jurisdiction of the Kerala High Court at Ernakulam.

ARTICLE-43 SUSPENSION AND TERMINATION

431

432

43.3

In the event FACT is unable or unwilling to complete or is compelled to postpone its activities relating
to PROJECT at any stage during the currency of CONTRACT, FACT may either suspend or terminate
CONTRACT by giving CONTRACTOR thirty (30) days notice.

If CONTRACTOR shall fail or neglect to execute work with all due diligence and expedition or shall
refuse or neglect to comply with any reasonable orders given to him in writing by FACT in
connection with work or shall otherwise commit breach of any of the provisions of CONTRACT,
FACT may give CONTRACTOR notice in writing requiring to make good such failure, neglect or
breach. Should CONTRACTOR fail to comply with the notice within the time specified therein,
then FACT shall, without prejudice to other rights of FACT under CONTRACT, be at liberty to have
such WORK or portion of WORK as CONTRACTOR has failed or neglected to execute, executed
directly or through any other agency FACT deems fit at the risk and cost of CONTRACTOR;
and FACT shall have the free use of all of CONTRACTOR'S equipment, materials and other things
for the time being available at SITE for getting the WORK completed in the above- said manner to the
exclusion of any right of CONTRACTOR for fair wear and tear thereof.

FACT shall further be entitled to apply the proceeds of such equipment and unused materials of
CONTRACTOR and any balance amount that may be due to CONTRACTOR for WORK actually executed
towards any claims on FACT from third parties in consequence of failure, neglect, refusal or
contravention by CONTRACTOR and / or towards any expense that FACT might have incurred in getting
the WORK completed in the above -said manner, in excess of what FACT would have had to pay
CONTRACTOR as per CONTRACT.

If CONTRACTOR shall become bankrupt or insolvent or have a receiving order made against him or shall
compound with his creditors or shall commence to be wound up otherwise than for the purpose of
reconstruction or shall carry on its business under a Receiver for the benefit of its creditors, FACT may at its
sole discretion either;

a) Terminate CONTRACT forthwith by notice in writing to CONTRACTOR or the Receiver or the
Liquidator or to any other person in whom the CONTRACT may become rested and have the
remaining WORK executed at the risk and cost of CONTRACTOR in the same manner as specified in
Article-43.2 above, or

b) Give such Receiver, Liquidator or other person as aforesaid the option of carrying out the
CONTRACT subject to his providing security for the due and faithful performance of
CONTRACT up to such amount as may be mutually agreed upon.




— FACT CORPORATE Page 25 of 29
FACT MATERIALS - PROFORMA CONTRACT Tender No.
CONTRACTS 04031/2026-2027 /E33542

434  In the event of suspension of CONTRACT vide Article-43.1 above, immediately on receipt of notice
therefore from FACT, CONTRACTOR shall suspend all activities at SITE expect those essentially to be
carried out to safe-guard and secure WORK for the time being in progress in a safe manner without
wastage of materials and temporarily disband or reassign CONTRACTOR'S workmen except those
essentially required at SITE such as for security of CONTRACTOR'S equipments and materials.
CONTRACTOR shall re-mobilise its workmen and re-commence WORK within fifteen (15) days
of receipt of notice from FACT requiring CONTRACTOR to do so. All costs reasonably
incurred by CONTRACTOR in connection with temporarily winding up WORK, maintenance of SITE
during period of suspension and remobilisation on withdrawal of suspension order shall be paid by FACT in
addition to Contract Price specified herein, and the amount of such additional sum shall be
mutually agreed to between the parties base on detailed information provided by CONTRACTOR.
CONTRACTOR shall further be entitled for extension of time- schedule corresponding to the period of
suspension including permitted period for re-mobilisation.

43.5 In the event of termination of CONTRACT vide Article-43.1 above, immediately on receipt of notice
therefore from FACT, CONTRACTOR shall take all steps for winding up work such as cancellation of
any pending orders and termination of any sub-contracts that CONTRACTOR might have entered into
with others in connection with WORK, safe-guarding and securing of any WORK in progress in a safe
manner, disbanding of workmen, removal of temporary construction made by CONTRACTOR at SITE
and return of all EQUIPMENT, special tools, un-used materials and documents that FACT has supplied
to CONTRACTOR. FACT shall pay CONTRACTOR for the portion of WORK executed till such
termination less amounts already paid, together with any reasonable cost necessarily
incurred by CONTRACTOR pursuant to such termination as may be mutually agreed upon
between the parties hereto based on detailed information provided by CONTRACTOR.
CONTRACTOR shall not be entitled for any payment in respect of the portion of WORK left
unexecuted.

43.6  Upon termination of CONTRACT for any reason, obligations of the parties hereto shall cease except

for the liabilities of either party to the other in respect of obligations that accrued prior to, the date of
such termination.

ARTICLE-44 RECOVERY OF DUES FROM CONTRACTOR

441  FACT shall have recourse to CONTRACTOR for any costs, claims, demands, proceedings, damages
and expenses whatsoever arising out of or in connection with any failure of CONTRACTOR to
perform any of his obligations under the terms of CONTRACT.

442  Any amount due from CONTRACTOR as per CONTRACT shall be deducted from money due or
becoming due to CONTRACTOR under CONTRACT or under any other account or may be recovered
by arbitration vide Article-41 or by action at law.

ARTICLE-45 CONSEQUENTIAL LOSSES

451 Liabilities of either party to the other are limited to those specifically provided for herein.

452 Neither FACT nor CONTRACTOR shall under any circumstances be liable in respect of any in
direct or consequential loss or loss of business or loss of profit suffered by the other party in
connection with or arising out of CONTRACT except as specified in Article-31 hereof.

ARTICLE-46 EFFECTIVE DATE AND VALIDITY

461  CONTRACT shall become effective on signature by either party after the other.
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46.2  Unless terminated by FACT, CONTRACT shall remain valid till obligations of both parties are
fulfilled.

ARTICLE-47 NOTICES & ADDRESSES

471  All notices under CONTRACT shall be in writing.

472  Except as otherwise specified in CONTRACT, it shall be sufficient in all respects if notices are either
delivered at or sent by registered post at following addresses;

a) To FACT:
b) To CONTRACTOR:

47.3  Any e —mail messages sent should be confirmed in the return mail.

ARTICLE —48 FRAUD PREVENTION POLICY

FRAUD PREVENTION POLICY: - Bidders shall comply with Fraud Prevention Policy of FACT
2012 (FPPF 2012). The said Policy is available in FACT Website www.fact.co.in

ARTICLE-49 ENTIRE AGREEMENT

49.1  CONTRACT to the exclusion of all prior arrangements, statements or representation, whether oral
or written constitutes the full agreement between the parties hereto relating of WORK.

49.21  No variations to the terms of CONTRACT shall be valid unless it is made in writing and signed on
behalf of both FACT and CONTRACTOR by their respective authorized representatives.

IN WITNESS WHEREOF the parties hereto have executed this agreement by their duly
authorized representatives on the day and year first above written.
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PROFORMA CONTRACT
AGREEMENT

(Agreement shall be made on Rs. 200/- Non —Judicial Stamp Paper)
W.O. No dtd.
BETWEEN

THE FERTILISERS AND CHEMICALS, TRAVANCORE LIMITED, UDYOGAMANDAL

THIS CONTRACT made and entered into this the day of ............. by and between THE FERTILISERS AND
CHEMICALS, TRAVANCORE LIMITED, a Company registered in India with Registered Office at Eloor,
Udyogamandal P.O., Kerala State, hereinafter referred to as ‘OWNER’ which expression shall unless repugnant

to the context and meaning thereof include its legal successors and permitted assigns of the one part, and

hereinafter referred to as ‘CONTRACTOR’ which expression shall unless repugnant to the context and meaning

thereof include its legal successors and permitted assigns, of the other part.

WHEREAS contractor submitted in response to invitation by Owner, tender for providing materials, labours,
construction equipment and other related services and supervision thereof for the work first above mentioned
in the title of this document and WHEREAS OWNER conveyed to CONTRACTOR vide Work Order No.......
dt........ OWNER’s intention to entrust the WORK to CONTRACTOR under certain terms and conditions and
CONTRACTOR accepted the same for a total amount of Rs.............. (RS o Only).

NOW THEREFORE, in consideration of the promises and mutual covenants contained herein, it is hereby

agreed between the parties hereto as follows:

WHEREAS the contractor has agreed, subject to the conditions and specifications contained in the documents

under Work Order No............ [ | SR (hereinafter referred to as the said conditions) to execute the
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works shown upon descriptions in the said specifications and set forth in the schedule of items of works as the
probable quantities and comply with the rate of progress as indicated in the statement Work Order No. .......
dt...... for a sum of Rs......... (Rs............. Only) or such other sum high or low as may be arrived at by final

measurement at unit prices.

Now these presents witness and it is hereby mutually agreed as follows:

1. In consideration of the payment of the said sum of Rs....... (RS v Only).or such other sum high or low as
may be arrived at by final measurement at unit prices, the contractor will upon and subject to the said
conditions execute and complete the works as shown upon the said conditions and descriptions in the
specifications and to the extent of the probable quantities shown in schedule of items of works with such
variations by way of alterations or additions to, or deductions from the said works and method of payment

therefore in the said conditions.

2. Time shall be considered as the essence of this agreement and the contractor hereby agreed to commence
the work as specified in the said conditions and agrees to complete the work within ....... Months from the

date of Work to proceed notice.

It is hereby mutually agreed that the Work Order No............... dt......... the General and Special terms and
conditions and the schedule, the scope of work and annexures thereto shall be read and construed as forming
part of this agreement and the parties hereto will respectively abide by and submit themselves to the conditions

and stipulations and perform the agreement on their parts respectively.

i. If the 'contractor’ is a Central Public Sector Enterprise or Central Government Department:

In the event of any dispute or difference relating to the interpretation and application of the provisions of this
contract(s) between Central Public Enterprises (CPSEs)/Port Trusts inter-se and also between CPSEs and
government departments / Organizations (excluding disputes concerning taxation), such dispute/ difference
shall be taken up by either Party for resolution through AMRCD as mentioned in DPE OM No. 4(1)2013-
DPE(GM)/FTS-1835 dated 22.05.2018.”

Or

ii. For contracts other than (i) above:

If any dispute arises out of or relating to or in connection with this CONTRACT, between the CONTRACTOR
and the OWNER/FACT, the same shall be amicably settled through mutual discussions, failing which, the
unresolved dispute(s) shall be referred to arbitration in accordance with the provisions of the Arbitration and
Conciliation Act, 1996, as amended from time to time and number of Arbitrator shall be one. The venue of the
Arbitration shall be at Ernakulam and the proceedings shall be in ENGLISH.

Any legal proceedings relating to this contract shall be limited to courts of law under the jurisdiction of the
Kerala High Court at Ernakulam.
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Upon the terms and conditions of this agreement being fulfilled and performed to the satisfaction of the officers
of the OWNER/empowered by the owner in this behalf.

IN WITNESS WHEREOF the parties thereto have executed this agreement by their duly authorised

representatives on the day and year first above written.

Signed by the Contractor

In the presence of the witnesses:

1)
2)
Senior Manager - (Materials) Contracts.
THE FERTILISERS AND CHEMICALS, TRAVANCORE LIMITED, UDYOGAMANDAL
In the presence of witnesses:
1)

2)
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SCHEDULE - A

SCOPE OF WORK

PAGE10OF1

Name of Work:- Installation of new fenestrations (Door, Window & Ventilator)
at FACT Cochin Division, Ambalamedu, Kochi.

Scope of work comprises of the following:

1.
2.
3.

Identifying the clear openings required for installing door, window and ventilator
Prepare Dismantling/ Repair plan and get approval from Engineer -In-Charge
[solate or remove services/ utilities as per requirement with the approval of
Engineer-in-charge

Remove glazings/ obsolete frames completely & clear areas for installing new
fenestrations

Installing UPVC products as per dwg/ instructions from EIC

Installing Aluminium Sliding ventilators in the conveyor sections as per dwg/
instructions from EIC

Conveying & disposal of Dismantled/ Demolished rubbish to location as instructed
by Engineer-in-Charge

The described scope of works is not intended to be exhaustive nor to limit the works in
any way, rather it is intended to be an overview of the extent of the works and the bidder
shall be deemed to have visited the sites of the works, carefully pursued all of the contract
documents and included for all things described therein, or as may be reasonably
inferred there from, so as to provide FACT with a fully operatable facility /systems upon
the completion of the works.

After the successful completion of the work, the temporary facilities and all the debris at
site shall be removed to the full satisfaction of the FACT, by the Contractor at his own
expense.

Also please refer TPS No. 32687-12-PS-009 for more details.
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SCHEDULE -B

PROGRAMME OF WORK

PAGE1O0OF1

Name of Work: Installation of new fenestrations (Door, Window & Ventilator) at
FACT Cochin Division, Ambalamedu, Kochi.

The Contractor has to complete all the work as per the scope of job direction and
instruction of the Engineer in charge. The time of completion for the work shall be 90 days
from date of Work to proceed notice.
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SCHEDULE-C

TECHNICAL DOCUMENT

PAGE 10F 1

Name of work: Installation of new fenestrations (Door, Window &
Ventilator) at FACT Cochin Division, Ambalamedu, Kochi.

The Technical Specification applicable for this work are as follows:
i. Schedule of items of work (BOQ)
ii. Special requirements of the contract (Q1)

iii. Technical Procurement Specification - TPS No. 32687-12-PS-009.
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Name of Work:- Installation of new fenestrations (Door, Window & Ventilator)
at FACT Cochin Division, Ambalamedu, Kochi.

The site is at located at FACT-Cochin Division, Ambalamedu.

Bidder shall inspect the site, examine and obtain all information required and satisfy
themselves regarding matters and things such as access to site, communications,
transport, right of way, the type and number of equipment and facilities required for the
work, availability of local labour, materials and their rates, local working conditions,
weather, sub-soil conditions, natural drainage etc.

Kindly refer TPS 32687-12-PS-009 for more details.

Any further information on site familiarization/ nature of work, if required by the
bidders, can be had from Asst. General Manager (Projects)CD - 0484-2723302.
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Name of Work: Installation of new fenestrations (Door, Window & Ventilator)
at FACT Cochin Division, Ambalamedu, Kochi.

Kindly refer TPS 3268712-PS009 for more details.
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