

FACT COCHIN DIVISION –AMBALAMEDU

PROJECT DEPARTMENT

**CORRIGENDUM NO.1 FOR TIME EXTENSION AND POSTPONEMENT OF  
PREBID MEETING**

Sub: CIVIL WORKS FOR ELECTRICAL WORKSHOP, ROAD CROSSING TRENCH  
AND MISCELLANEOUS ITEMS AT Q10 BERTH, WILLINGDON ISLAND. AT Q10  
BERTH, WILLINGDON ISLAND, KOCHI, ERNAKULAM (DIST)

Ref: 1. Tender No. 04046/2019-2020/E21293 dtd 14.03.2020  
2. CPP Tender ID: 2020\_FACT\_553313\_1

---

The following amendments are hereby authorized to critical dates mentioned in the  
above tender:

- 1. Pre-bid meeting has been Postponed to 16.04.2020**
2. The due date of submission of the above bid is extended
- 3. The revised due date & time to upload the bid will be 24.04.2020, upto 14:00:00 Hrs**
- 4. The revised date & time of opening of Technical bid will be 25.04.2020, after 14:00:00 Hrs**

General Manager (Proj)  
FACT Cochin Division, Ambalamedu