

FACT COCHIN DIVISION –AMBALAMEDU

PROJECT DEPARTMENT

**CORRIGENDUM NO.2 FOR TIME EXTENSION AND POSTPONEMENT OF
PREBID MEETING**

Sub: CIVIL WORKS FOR ELECTRICAL WORKSHOP, ROAD CROSSING TRENCH
AND MISCELLANEOUS ITEMS AT Q10 BERTH, WILLINGDON ISLAND.AT Q10
BERTH, WILLINGDON ISLAND, KOCHI, ERNAKULAM (DIST)

Ref: 1. Tender No. 04046/2019-2020/E21293 dtd 14.03.2020
2. CPP Tender ID: 2020_FACT_553313_1
3. Corrigendum No:1

The following amendments are hereby authorized to revised critical dates mentioned
in the above tender:

- 1. Pre-bid meeting has been Postponed to 05.05.2020**
2. The revised due date of submission of the above bid is extended
- 3. The revised due date & time to upload the bid will be 12.05.2020, upto 14:00:00 Hrs**
- 4. The revised date & time of opening of Technical bid will be 13.05.2020, after 14:00:00 Hrs**

General Manager (Proj)
FACT Cochin Division, Ambalamedu